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NAME OF BIDDER

BID FORM
BOILER REPLACEMENT
ST. JOSEPH CATHOLIC SCHOOL
TILBURY ONTARIO
ST. CLAIR CATHOLIC DISTRICT SCHOOL BOARD

ST. CLAIR CATHOLIC DISTRICT SCHOOL BOARD
420 CREEK STREET
WALLACEBURG ON N8A 4C4

Attention: Mr. Paul Lernout - Coordinator of Facility Services

1. GENERAL TERMS

1. In submitting this Bid, we recognize and acknowledge the right of the Owner to accept
the Bid which is deemed to be most advantageous, or to reject any or all bids.

2. We recognize that this Bid will be declared invalid if it has been improperly completed or
not completed in full.

2. BASEBID

We have examined the Specifications and other Contract Documents for this project. We
hereby offer to supply all labour, materials, plant and tools for the execution of this work
including all prime costs, allowances and all applicable taxes (excluding HST), in
accordance with the Contract documents for the sum of:

DOLLARS

63 ) in lawful money of Canada.

3. TAXES WAIVED OR REFUNDED

Where taxes or duties are waived or refunded, we will return the savings in full to the Owner.
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4. DOCUMENTS
This Bid is based on the following documents:
1. Bid Form
2. Instructions to Bidders
3. Specifications

4. Drawings: M1, M2, M3 and E1.

5. Addendum No. Dated
6. Addendum No. Dated
7. Addendum No. Dated

5. EXECUTION OF CONTRACT
If notified of acceptance of this offer within 90 days of the time set for closing of Bids, we will:
1. Accept a Purchase Order from the Owner.
2. Provide a complete Contract Price breakdown by construction element within seven
working days from receipt of either Letter of Intent or the Purchase Order, whichever
occurs first. This breakdown will be representative of the full Contract Price.

6. INSURANCE

We carry Policy # with the

in the following amounts:

1. Comprehensive General Insurance $

2. Automobile Liability Insurance $

7. SUBCONTRACTORS AND SUPPLIERS

We submit herewith a list of Subcontractors and Suppliers we propose to use on this
Contract.

Title Name of Subcontractor or Supplier

Electrical Contractor

Insulation Contractor

Roofing Contractor
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Boilers

Motor Control Equipment

Panelboards

Variable Frequency Drives

8. SCHEDULE

If awarded this Contract by April 1, 2011, we will complete the Contract by

Signature

Print Name

Title

Company

Address

Telephone No.

FAX No.

Date
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Boiler Replacement Chorley & Bisset Ltd.
St. Joseph Catholic School Consulting Engineers
Tilbury, Ontario London, Ontario

St. Clair Catholic District School Board

INSTRUCTIONS TO BIDDERS

1. Bids will be accepted only from preselected Mechanical Contractors. The successful
Mechanical Contractor will be the Prime Contractor.

2. Complete all parts of the Bid Forms. Failure to do so will render the Bids invalid.

3. Submit your Bid using the enclosed Bid Form. Sign the Bids and have them duly witnessed.
If an incorporated company, have the duly authorized officers sign the Bids and affix the
company seal. Acknowledge all addenda in the proper place on Bid Forms.

4, Deliver Bids by hand not later than 1500 hours local time, Thursday, 24 March, 2011, to:

ST. CLAIR CATHOLIC DISTRICT SCHOOL BOARD
420 CREEK STREET
WALLACEBURG ON NB8A 4C4

Attention: Paul Lernout - Coordinator of Facility Services
Submit Bids in a sealed opaque envelope marked:
“BOILER REPLACEMENT - ST. JOSEPH CATHOLIC SCHOOL, TILBURY, ONTARIO".

5. Bids which are qualified, or improperly completed, executed or delivered, will not be
considered.

6.  Show any alternatives, substitutions or qualifications of the Bids, which are not requested
in the Bid Forms, separately from the Bids. These may be in the form of an accompanying
letter so that they may be considered separately from the Bids.

7. Pre-Bid Site Meeting

1.  All Mechanical Contractors wishing to submit Bids on this project must attend a
Pre-Bid Site Meeting. Any Bids received from a Contractor who was not represented
at this meeting may be declared invalid and the Bid may not be opened.

2.  The Pre-Bid Meeting will be held at 9:30 a.m., Tuesday, 15 March, 2011 at the
school.

8. Examine the Drawings and Specifications thoroughly. Report to the Consultant all
ambiguities, discrepancies, omissions, errors and departures from building bylaws or good
practice, discovered during examination. In submitting your Bids, do not take into account
any instructions given by the Consultant unless they are in writing. It will be assumed that
the Contractor thoroughly understands the Drawings and Specifications, including those
particular items about which questions have been asked and instructions given.

9. Letter of Intent: A Letter of Intent will be issued to initiate the Contract. At a later date, a
Purchase Order will be prepared by the Board.

10. The Owner is:
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ST. CLAIR CATHOLIC DISTRICT SCHOOL BOARD
420 CREEK STREET

WALLACEBURG ON N8A 4C4

Telephone: (519) 339-7274

FAX (519) 627-8230

11. The Consultant is:

CHORLEY + BISSET LTD.

369 YORK STREET, SUITE 2B
LONDON ON N6B 3R4
Telephone (519) 679-8660
FAX (519) 679-2145
email@chorley.com

LIST OF ACCEPTABLE MECHANICAL CONTRACTORS

Black & McDonald

Comstock Canada Ltd.

Culliton Brothers Limited

Curney Mechanical Ltd.

J.M.R. Electric

Linde Plumbing & Heating
Poleair Technical Inc.

Postma Heating and Cooling Inc.
QPS Mechanical

Sarnia Plumbing & Mechanical Ltd.
Soan Mechanical

TSM Limited
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General
SECTION INCLUDES

GENERAL

THE WORK

PROJECT COORDINATION
SCHEDULING

SUBMITTALS

PRODUCTS AND WORKMANSHIP
QUALITY CONTROL
TEMPORARY FACILITIES
CLEANING

10. PROJECT CLOSEOUT

11. SCHEDULE

12. IDENTIFICATION AND TRAINING
13. WELDING PROCEDURES

14. SITE INSPECTION

©CoNoo~WNE

RELATED SECTIONS

1. Tender/Bid Form
2. Instructions to Bidders

The Work
WORK COVERED BY CONTRACT DOCUMENTS

Work of this Contract is the renovation of some areas of the existing school as
indicated on the Drawings including but not necessarily limited to:

Removal of existing heating boilers and accessories.

Installation of new heating boilers and associated pumps and piping system.
Rebalance of existing water heating systems.

Associated electrical work where noted.

PwbdE

The work is to be carried out at location as shown in Bid Form.
CONTRACT METHOD

Construct the Work under a single Purchase Order.

WORK BY OTHERS

The following work, related to this project, will be done by the Owner:

Removal of loose furnishings, equipment and supplies from boiler room areas where
interferes with boiler installation.

TIMING OF WORK

Preparatory work shall commence immediately after Award of the Contract.
Preparatory work includes:

1. Obtaining of all necessary permits
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2. Shop Drawings
3. Ordering of material and equipment

Work at the site shall commence not earlier than 1 July 2011 and the work shall be
Substantially Performed by 15 August 2011.

CONTRACTOR USE OF PREMISES
The Contractor shall limit his use of the premises to the following areas:
The areas of the School that are to be renovated as indicated on the Drawings.

For access: existing entrances and corridors. At no time shall corridors or exits be
blocked.

Exterior space for parking, deliveries, storage facilities and the like: suitable space
as designated by the Owner.

OWNER OCCUPANCY

Owner will occupy premises during construction period for normal summer cleaning
and maintenance activities.

Cooperate with Owner in scheduling operations to minimize conflict and to facilitate
Owner usage.

Project Coordination
PRE-CONSTRUCTION MEETING

The Contractor shall arrange and administer a pre-construction meeting to be held
at the site before on site work begins.

Participants in the pre-construction meeting shall include:

Representatives of the Contractor including their on site superintendent.
Principal Subcontractors including Mechanical, Electrical and Roofing.
Representatives of the School Administration and custodial staff.
Representatives of the Owner.

The Consultant.

arwpdPE

Arrange with the School's Administration for suitable meeting space and make
arrangements for meeting.

The Contractor will record minutes of the meeting and distribute copies to meeting
participants, the Owner's representative and a representative of the school staff.

Topics of discussion at the meeting shall include:

Contract Administration procedures and responsibilities.

Billing procedures

Project Schedule

Suitable storage space within the school acceptable to all parties.
Parking arrangements.

Contractor’s Site Office.

oukrwNE
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7. Coordination of the Contractor's proposed construction schedule with the
Owner's scheduled activities.
8. Safety and administrative issues.

PROGRESS MEETINGS

The Contractor shall arrange and administer biweekly progress meetings to be held
at the site.

Participants in progress meetings shall include:

Representatives of the Contractor including their on site superintendent.
Representatives of subcontractors currently working on the project.
Representatives of the School Administration and custodial staff.
Representatives of the Owner.

The Consultant.

arwpdE

Arrange with the School's Administration for suitable meeting space and make
arrangements for meeting.

The Contractor will record minutes of the meetings and distribute copies to meeting
participants, the Owner's representative and a representative of the school staff.

Topics of discussion at the meeting shall include:

1. Progress of the work as it relates to the Contractor's Schedule for the Work.

2. The work scheduled for the following weeks.

3. Coordination of the Contractor's proposed construction schedule with the
Owner's scheduled activities.

4. Safety and administrative issues.

DAILY COORDINATION

Each work day the Contractor's site superintendent shall meet informally with the

school staff to discuss the work proposed for the day, to coordinate that work with

school activities and to arrange access to storage and work areas.

DIMENSIONING AND LAYOUT

Dimensions on the Drawings have been taken from the Drawings for the original
construction and shall be verified in the field by the Contractor.

Before fabrication of any component whose dimensions are dependent on existing
conditions, the Contractor shall take field dimensions so as to ensure a proper fit of
new components with existing work.

Scheduling

SCHEDULE INFORMATION REQUIRED

The following scheduling information shall be provided:

1. Overall Schedule for the Work including the activities of all trades required to

complete the Work in each area of the project.
2. Submittal Schedule for Shop Drawings, Product Data and Samples.

6759



01010-6

GENERAL REQUIREMENTS Mar-11

4.2

421

4.2.2

4.2.3

4.3

43.1

4.3.2

4.3.3

4.3.4

4.3.5

4.3.6

51

511

51.2

5.13

5.14

5.15

6759

3. Product Delivery Schedule.

FORMAT

Prepare schedule in the form of a horizontal bar chart with a time scale of weeks
subdivided into days. Indicate weekends, holidays and any other non-working days
by shading or hatching.

Provide a separate set of bars for each trade or major operation.

Preferred format is one schedule incorporating all required schedule information on
one sheet. Maximum size 22" by 16".

SUBMISSION

Submit initial schedules before the Pre-Construction Meeting.

Submit three copies for review by the Consultant and the Owner.

Consultant will review schedule and return reviewed copy within three working days.
Submit finalized schedule within three working days of return of review copy.
Distribute copies of the revised schedule to:

1. The school office.

2. Subcontractors.

3. Consultant, Owner and other concerned parties.

Instruct recipients to report to the Contractor within five working days, any problems
anticipated by the timetable shown in the schedule.

Submittals
ADMINISTRATIVE

Submit to Consultant submittals listed for review in the various Specification
Sections. Submit with reasonable promptness and in orderly sequence so as to not
cause delay in the Work.

Failure to submit in ample time is not considered sufficient reason for an extension
of Contract Time and no claim for extension by reason of such default will be
allowed.

Work affected by the submittal shall not proceed until review is complete. Allow five
working days for Consultant's review.

The Contractor shall review submittals before submission to the Consultant.
Contractor review represents that necessary requirements have been determined
and verified, or will be, and that each submittal has been checked and coordinated
with the requirements of the Work and the Contract Documents. Submittals not
stamped, signed, dated and identified as to the specific project will be returned
without being reviewed.

Before submitting documents for review, verify field measurements.
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5.1.7

5.1.8

5.2

521

5.2.2

5.2.3
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5.2.5

5.2.6

5.3
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6.1

6.1.1

6.1.2

Contractor's responsibility for errors and omissions in submission is not relieved by
Consultant's review of submittals.

Contractor's responsibility for compliance with the requirements of Contract
Documents is not relieved by Consultant review.

Keep one reviewed copy of each submission on site.
SHOP DRAWINGS AND PRODUCT DATA

“Shop Drawings” means Drawings, diagrams, illustrations, schedules, performance
charts, brochures and other data which are to be provided by the Contractor to
illustrate details of a portion of the Work.

Indicate materials, methods of construction and attachment or anchorage, erection
diagrams, connections, explanatory notes and other information necessary for
completion of Work. Where articles or equipment attach or connect to other articles
or equipment, indicate that such items have been coordinated, regardless of the
Section under which the adjacent items will be supplied and installed. Indicate cross
references to design drawings and specifications.

Adjustments made on Shop Drawings by the Consultant are not intended to change
the Contract Price. If adjustments affect the value of Work, state such in writing to the
Consultant prior to proceeding with the Work.

Make changes in Shop Drawings as the Consultant may require, consistent with
Contract Documents. When resubmitting, notify the Consultant in writing of any
revisions other than those requested.

One copy of reviewed Shop Drawings, data sheets and brochures will be retained by
the Architect and, one by the Owner. Submit the number of copies required for the
work plus the two to be retained by the Consultant and Owner.

If upon review by the Consultant, no errors or omissions are discovered or if only
minor corrections are made, the copies will be returned marked “Reviewed” or
“Reviewed as noted” and fabrication and installation of Work may proceed. If Shop
Drawings are returned marked “Revise and Resubmit™ noted copy will be returned
and re-submission of corrected Shop Drawings, through the same procedure
indicated above, shall be performed before fabrication and installation of Work may
proceed.

CERTIFICATES AND TRANSCRIPTS

Immediately after award of Contract, submit Workers' Compensation Board status,
insurance certificates and a proposed billing breakdown of the Contract Price.

Products and Workmanship
REFERENCE STANDARDS

Within the text of the Product Specifications, reference standards are identified.
Conform to these standards, in whole or part, as requested in the specifications.

Conform to latest date of issue of referenced standards in effect on date of
submission of bids.
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QUALITY

Except where it is specified to reuse salvaged materials, products, materials and
equipment incorporated in the Work shall be new, not damaged or defective, and of
the best quality (compatible with Specifications) for the purpose intended. If
requested, furnish evidence as to type, source and quality of Products provided.

Should any dispute arise as to the quality or fithess of Products, the decision rests
strictly with the Consultant based upon the requirements of the Contract Documents.

PRODUCT AVAILABILITY

Immediately on Award of the Contract, review Product delivery requirements and
anticipate foreseeable supply delays for any items.

In the event of failure to notify the Consultant at commencement of Work the
Consultant reserves the right to substitute more readily available products of similar
character, at no increase in Contract Price.

STORAGE, HANDLING AND PROTECTION

Handle and store Products in a manner to prevent damage, adulteration,
deterioration and soiling and in accordance with manufacturer's instructions when
applicable.

As soon as products arrive at the Contractor or Subcontractor's warehouse facility
or at the site, whichever occurs first, examine the complete shipment. Verify that the
products received are as specified or approved, undamaged and that the correct
guantity has been received.

Store packaged or bundled Products in original and undamaged condition with
manufacturer's seal and labels intact. Do not remove from packaging or bundling until
required in the Work.

Store products subject to damage from weather in weatherproof enclosures.

Remove and replace damaged Products at own expense and to the satisfaction of
the Consultant.

MANUFACTURER'S INSTRUCTIONS

Unless otherwise indicated in the Specifications, install or erect Products in
accordance with manufacturer's instructions.

Improper installation or erection of Products, due to failure in complying with these
requirements, authorizes the Consultant to require removal and re-installation at no
increase in Contract Price.

WORKMANSHIP

Workmanship shall be the best quality, executed by workers experienced and skilled
in the respective duties for which they are employed. Immediately notify the
Consultant if required Work is such as to make it impractical to produce required
results.
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Decisions as to the quality or fithess of workmanship in cases of dispute rest solely
with the Consultant, whose decision is final.

REMEDIAL WORK

Perform remedial work required to repair or replace the parts or portions of the Work
identified as defective or unacceptable. Coordinate adjacent affected Work as
required.

Perform remedial work by specialists familiar with the materials affected. Perform
in a manner to neither damage nor endanger any portion of Work.

FASTENINGS

Provide metal fastenings and accessories in same texture, colour and finish as
adjacent materials, unless indicated otherwise.

Prevent electrolytic action between dissimilar metals and materials.

Use non-corrosive hot dip galvanized steel fasteners and anchors for securing
exterior work, unless stainless steel or other material is specifically requested in the
affected Specification Section.

PROTECTION OF EXISTING WORK AND WORK IN PROGRESS

Adequately protect adjacent existing work and Work completed or in progress. Work
damaged or defaced due to failure in providing such protection is to be removed and
replaced, or repaired, as directed by the Consultant, at no increase in Contract Price.

Erect dust partitions at doorways between areas to be renovated and adjacent rooms
to contain dust within the work area. Minimum construction for dust partitions shall
be 1/4” plywood or OSB or wafer board over 6 mil polyethylene sheet on lumber
framing. Seal perimeter and joints with tape.

The Contractor to provide and maintain adequate fire extinguishers for the protection
of the work during the construction period. The locations on site to meet the
requirements to the insurance company. All other temporary fire fighting equipment
to be provided as required by the Fire Marshal, Insurance Authorities and Building
Codes, at no extra cost to the Owner.

Bulk storage of flammable liquids or hazardous materials will not be allowed within
the building or site at any time.

if required, the Contractor, at his own expense, is to maintain watchmen as required
for security to keep the public out of the building at all times, and for fire at all times.

The Contractor is to maintain water, fire alarm, P.A. and Security Systems, electrical,
storm and sanitary connections in the school for the duration of the work.

Protect all floors, walls and ceiling surfaces during the work. Special care is required
during the welding of structural and piping work. Submit plan of floor protection to
Consultant before starting work. All surfaces damaged in the completion of this work
are to be repaired to the satisfaction of the Owners and Consultant.

Protect roof areas from damage due to the work of this contract by laying of minimum

6759
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1/2" plywood over entire area being worked on.

All appropriate safety procedures must be maintained including the use of the four
hour spark watch, use of fire blankets, etc. to prevent fire or spark damage.
Ventilation must be provided to remove smoke and odours. Existing paint may
contain lead, so appropriate ventilation must be provided.

Provide complete floor covering protection.

Provide fencing around outdoor work and materials storage/dumping areas, to be
fully enclosed.

Hot work permits are required for all open flame work.
OVERLOADING

Prevent overloading of any part of the building. Do not cut, drill or sleeve any load
bearing structural member, unless specifically indicated without written approval of
Consultant.

Quality Control
REVIEW AND INSPECTION

The Owner, School Board representatives and the Consultant shall have access to
the Work. If part of the Work is in preparation at locations other than the Place of the
Work, access shall be given to such work whenever it is in progress.

Give timely notice requesting inspection if Work is designated for special tests,
inspections or approvals by Consultant instructions, or the law of the Place of the
Work.

If the Contractor covers or permits to be covered Work that has been designated for
special tests, inspections or approvals before such is made, uncover such Work,
have the inspections or tests satisfactorily completed and make good such Work.

The Consultant may order any part of the Work to be examined if the Work is
suspected to be not in accordance with the Contract Documents. If, upon
examination such work is found not in accordance with the Contract Documents,
correct such work and pay the cost of examination and correction. If such Work is
found in accordance with the Contract Documents, the Owner shall pay the cost of
examination and replacement.

REJECTED WORK

Remove defective Work, whether the result of poor workmanship, use of defective
products or damage and whether incorporated in the Work or not, which has been
rejected by the Consultant as failing to conform to the Contract Documents. Replace
or re-execute in accordance with the Contract Documents.

Promptly make good other Contractor's work damaged by such removals or
replacements.

If in the opinion of the Consultant it is not expedient to correct defective Work or
Work not performed in accordance with the Contract Documents, the Owner may
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deduct from the Contract Price the difference in value between the Work performed
and that called for by the Contract Documents, the amount of which shall be
determined by the Consultant.

Temporary Facilities

INSTALLATION AND REMOVAL

Provide temporary utilities and facilities in order to execute the work expeditiously.
Refer to Mechanical and Electrical Drawings for additional temporary facilities
required of the mechanical and electrical subcontractors.

Remove from site all temporary work after use.

SANITARY FACILITIES

Existing facilities as designated by the Owner may be used by construction workers
during the construction period provided they are kept clean and are not damaged.

WATER SUPPLY

The Owner will provide a continuous supply of potable water for construction use.
Water shall be taken from the nearest available existing outlet. Make any necessary
modifications for attachment of hoses and restore to original condition on completion

of the work.

The Contractor shall provide hoses, valves and other necessary equipment to convey
water from the existing outlet to the work area.

TEMPORARY POWER AND LIGHT

The Owner will provide temporary 110 volt electrical power during construction for
temporary lighting and the operating of power tools.

Power shall be taken from the nearest existing outlet. Provide extension cords as
required.

TEMPORARY TELEPHONE

The Contractor and subcontractors shall equip their on site superintendents with
cellular phones which shall be used for all telephone calls.

SITE STORAGE AND OVERLOADING

Confine the Work and the operations of employees to limits indicated by the Contract
Documents. Do not unreasonably encumber the premises with products.

Do not load or permit to be loaded any part of the Work with a weight or force that will
endanger the Work.

CONSTRUCTION PARKING

Parking will be permitted on site in existing parking areas.
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Parking shall be restricted to areas designated by the Owner.
EQUIPMENT, TOOL AND MATERIALS STORAGE

Store equipment, tools and materials within the Work Area.
PROTECTION OF BUILDING FINISHES AND EQUIPMENT

Provide protection for finished and partially finished new and existing building finishes
and equipment during performance of Work.

Be responsible for damage incurred due to lack of or improper protection.
Cleaning
PROGRESSIVE CLEANING

Maintain the Work in tidy condition, free from accumulation of waste products and
debris, other than that caused by the Owner or other Contractors.

Remove waste material and debris from the site at the end of each working day.
FINAL CLEANING

Remove waste products and debris other than that caused by the Owner, other
contractors or their employees, and leave the Work clean and suitable for the
occupancy by Owner.

When the Work is Totally Performed, remove surplus products, tools, construction
machinery and equipment. Remove waste products and debris other than that
caused by the Owner or other Contractors.

Remove waste materials and the site at regularly scheduled times or dispose of as
directed by the Consultant. Do not burn waste materials on site, unless approved by
the Consultant.

Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.

Leave the work broom clean before the inspection process commences.

Clean and polish glass, mirrors, window framing, hardware and window stools.
Replace broken, scratched or disfigured items.

Remove stains, spots, marks and dirt from decorative work, Electrical and
Mechanical fixtures, furniture fitments, walls, ceilings and floors.

Project Closeout

INSPECTION AND DECLARATION PROCEDURES

Contractor's Inspection: Contractor and all Subcontractors shall conduct an
inspection of the Work, identify deficiencies and defects; repair as required to

conform to Contract Documents. Notify Consultant in writing of satisfactory
completion of Contractor's Inspection and that corrections have been made. Request



Mar-11

GENERAL REQUIREMENTS 01010- 13

10.1.2

10.1.3

11

111

11.2

12

121

13

131

14

14.1

a Consultant's Inspection.

Consultant's Inspection: Consultant and Contractor will perform an inspection of
the Work to identify obvious defects or deficiencies. Contractor shall correct Work
accordingly.

Final Inspection: When items noted in 2 above are completed, request a final
inspection of the Work by Owner, Consultant, and Contractor. If Work is deemed
incomplete by Consultant, complete outstanding items and request a reinspection.

Schedule

The project must be completed by 26 August 2011. The occupied areas are to be
finished two weeks prior to that date to allow for school access.

Contractor will be able to access building on a full time basis on 1 May 2011. Access
prior to this date will be restricted to after hours or weekends. Any prior work is to
be done in such a manner that the School is fully functional when occupied by the
Owner for classroom instruction.

Identification and Training

All Contractors are to have formal training by the St. Clair Catholic District School
Board and possess required identification prior to starting work. All costs associated
with the procurement of training and identification is to be borne by the Contractor.

Welding Procedures

Structural Steel Contractors to have in place the appropriate welding procedures,
including but not limited to joist welding and up-hand welding.

Site Inspection

Drawings do not show all existing utilities etc. within ceiling space. The Contractor
must satisfy themselves as to the extent of relocations required in order to facilitate
reinforcing. No claims for extra costs will be considered for obstruction to work
visible through a site visit prior to Bid closing. All Contractors urged to visit the site
during the Bid period to satisfy themselves as to the extent of the relocations
required. Site visits can be scheduled through the school principal for after 3:30 p.m.
classes.

END OF SECTION

6759






Mar-11 MECHANICAL GENERAL PROVISIONS 15001 -1

INDEX - SECTION 15001

PART 1 - GENERAL

Contract Drawings . . ..o i et 1.3
Field Drawings . ... 15
Firestopping . ... 1.7
General RequIremeNnts . .. ... 1.1
Interpretation of Contract Documents . ............................ 1.11
Maintenance and Operating Instructions . ......................... 1.8
Material and Equipment . ........ .. . . . 1.10
Record Drawings . ...t 1.6
Regulationsand Permits . . ......... ... .. . . . . 1.9
Shop Drawings . ..o e e 1.4
Visiting SIte . .. .. 1.2
AT aNtY . . e 1.12

PART 2 - PRODUCTS

ACCESS DOOIS . .o e 2.5
Electrical Wiring . ... ... . 2.7
EleCtriC MOtOrS . .. .o 2.6
Equipment Nameplates . . . ... .. . 2.10
Escutcheon Plates .. ... 2.4
Firestopping . ... 2.3
Identification Name Labels ......... ... ... . . . . . . 2.8
Materials . . ... 2.1
SlEBVES . . o e 2.2
Valve and Controller Tags ............c. i, 29

PART 3 - EXECUTION

ACCESS DOOIS . .ot 3.11
concrete Work . ..o 35
Cuttingand Patching . .. ... i 3.8
Dissimilar Metals . . .. .. .. . 3.2
Electrical Work . .. ... 3.9
Firestopping ... .. 3.7
GENeral ..o e e 3.1
Identification ... ...... .. 3.12

6759



15001 - 2 MECHANICAL GENERAL PROVISIONS Mar-11

INDEX - SECTION 15001 - continued

PART 3 - EXECUTION - continued

Inspectionand Testing . ........... 3.14
List of Mechanical Subcontractors and Manufacturers . ............... 3.21
Maintenance of Existing Services . ........... ... ... ... . . .. 3.18
Painting . .. ... 3.10
PIpINg .. 3.13
Placing in Operation . ........... .. . 3.17
Removal of Existing Material and Equipment .. ..................... 3.19
SlEBVES . . 3.6

Start-Up SerViCES . ..ot 3.15
Storage of Materials . .. ... ... . 3.3

Supportsand Bases . ... 3.4

Testing ... .. 3.20
Welding . ... .. 3.16

6759



Mar-11

MECHANICAL GENERAL PROVISIONS 15001 - 3

11

111

1.2

121

13

131

1.3.2

1.3.3

134

1.35

1.4

15

151

152

153

General
GENERAL REQUIREMENTS

This Section and Division 1 - General Requirements applies to and governs the work
of all Sections of Division 15.

VISITING SITE

Visit the site and be familiar with working conditions and work involved before
submitting Bids. No extras will be granted due to lack of a thorough preliminary
investigation of the site.

CONTRACT DRAWINGS

Mechanical and Electrical Drawings show Mechanical and Electrical work only and
are not intended to show Structural details or Architectural features. Take building
dimensions and details from job measurements.

Only the general location and route of piping and ductwork is shown. Install all piping
and ductwork neatly to conserve headroom. All piping and ductwork to be installed
parallel to building lines unless shown otherwise.

The Consultant reserves the right to revise the locations of equipment and outlets
within any given room without altering the Contract Price provided Notice of Change
is given prior to roughing-in.

In case of conflict between work of other trades and work of this Division, clarify the
location of these items with the Consultant before roughing-in.

Inthe event of any discrepancies or ambiguity of any symbol, note, abbreviation, etc.,
used in this Specification or on the Contract Drawings, obtain clarification, in writing,
from the Consultant prior to submitting Bid. No allowance will be made for additional
costs arising from failure to obtain proper clarification of conflicting information before
Bid.

SHOP DRAWINGS
SHOP DRAWINGS

Submit Manufacturers' Shop Drawings, Electrical Wiring Diagrams and Control
System Drawings to the Consultant. Provide title sheet for Shop Drawing submitted.
Include project name, Shop Drawing item and approval stamps. The Consultant
reserves the right to have samples submitted of any specified products.

Before submitting shop drawings, provide a complete list of shop drawings to be
submitted in Microsoft Excel format. List all shop drawings and approximate date of
submission.

Submit all shop drawings electronically in Adobe Acrobat PDF format. File
attachments to an email must total no more than 5 MB and must be submitted
unzipped. If multiple items are submitted in single PDF file, each individual piece of
equipment must be “book marked” using equipment labels as per Design Drawings.
All shop drawings submitted electronically must be checked and stamped by
Contractor as specified below.
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Catalogues, manuals or price lists will not be accepted as Shop Drawings. Before
submission, check Shop Drawings, make necessary corrections, apply stamp
“Checked and Certified Correct”, sign and date.

Submit one reviewed set of Shop Drawings with each set of Maintenance and
Operating Instructions.

The review of Shop Drawings by Chorley + Bisset Ltd. is for the sole purpose of
ascertaining conformance with the general design concept. This review does not
mean that Chorley + Bisset Ltd. approves the detail design inherent in the Shop
Drawings, responsibility for which remains with the Contractor. Such review does not
relieve the Contractor of his responsibility for errors or omissions in the Shop
Drawings or of his responsibility for meeting all requirements of the Construction and
Contract Documents. The Contractor is responsible for dimensions to be confirmed
and correlated at the job site, for information that pertains solely to fabrication
processes or to techniques of construction and installation, and for coordination of
the work of all subtrades.

Ensure at least one copy of the reviewed Shop Drawings is kept on site at all times
for reference.

Prepare all Drawings in IP units.

FIELD DRAWINGS

Submit, to the General Contractor, Drawings accurately showing all openings for
ducts, pipes, etc. Drawings must include the size of openings and their locations by
dimensions, including the location of the structural members framing these openings.
Each trade will be responsible for detail layout of their own work.

Assume full responsibility for the detailed coordination of all Division 15 work.
Prepare Field Drawings to determine the exact location of each service. On these
Drawings, include all mechanical and electrical services, architectural features, and
structural details. If a conflict becomes apparent after the installation of services, pay
all costs associated with removing and reinstalling these services.

RECORD DRAWINGS

The Contractor will be provided with the Drawings.

Revise and maintain the prints as work progresses. Show all revisions, relocations
and changes, to scale. Use colour markings.

Submit completed marked up Record Drawings to the Consultant.

For the purposes of Contract payments, Record Drawings and Manuals will be
assumed to have a value of $2,000.00. This will not be released until Record
Drawings have been accepted as complete and acceptable by the Consultant.

FIRESTOPPING

Before starting any work on site, submit detailed Shop Drawings to the Consultant
for review and comments. Include:

Manufacturer's technical product data and installation instructions for each specific
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type and location of penetration.

Certification that proposed firestopping materials and assemblies comply with
CAN4-115-M.

For each specific type and location of penetration, provide installation instructions
from a recognized independent testing agency.

Mark penetration types and locations on set of white prints. At completion of project,
transfer this information to Record Drawings.

Comply with all requirements of Ontario Building Code Clause 3.1.9, “Building
Services in Fire Separations and Fire Rating Assemblies”.

MAINTENANCE AND OPERATING INSTRUCTIONS

Assemble three sets of equipment literature (cuts), operating instructions,
maintenance instructions, pressure test results, certificate, other pertinent data and
Letter of Warranty. Place in three ring binders, complete with index pages, indexing
tabs and cover identification at front and side. Submit to Consultant for approval.
Make changes or submit additional information as required to obtain approval. Final
Certificate of Completion will not be issued until the Consultant possesses three
approved sets. Include copies of approved Shop Drawings and name and address
of Spare Parts' Suppliers with manuals. Divide the maintenance manuals into the
following sections:

Section 1 - General
Section 2 - Piping and Pumps
Section 3 - Heating
Section 4 - Automatic Controls

The following information is to be contained within the Sections:

Section 1: A list of names, addresses and telephone numbers of the Consultants,
General Contractor and Mechanical Contractor. Written warranty of the Mechanical
systems. A copy of the valve directory, giving number, valve location, normal valve
position and purpose of valve.

Sections 2 and 3: A copy of all pressure tests and operational tests for pumping
systems. Alist of names, addresses and telephone numbers of all suppliers. A copy
of all approved Shop Drawings.

A complete and comprehensive lubrication, maintenance and operating instructions
details D (daily), W (weekly), M (monthly), SA (semi-annually), A (annually) schedule
for maintenance and lubrication.

Copies of warranties.

Section 4: Complete control diagrams, wiring diagrams and description of control
system and the functioning of the system.

REGULATIONS AND PERMITS

Carry out the work in accordance with the latest editions of relevant codes, local
bylaws, and requirements of local authorities having jurisdiction. Apply for and obtain
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any necessary permits. Pay any necessary fees.

Enforce all prevailing Provincial and local safety regulations at all times. Abide by
all safety and security policies and procedures and conform to all regulations of the
current Occupational Health and Safety Act.

Submit copies of CRN Certificates for all pressure vessels.
MATERIAL AND EQUIPMENT

Where an item of material or any equipment is specifically identified by a
manufacturer's trade name and/or catalogue number, make no substitution except
as provided for in paragraphs 3, 4 and 5 below.

In the case of some items of equipment, one or more additional names of acceptable
equal manufacturers are listed in the Clause describing an item or a group of items.
The design, layout, space allocation, connection details, etc., are based on the
products named first in the description of each item. The products named firstin the
description of each item establish the quality of manufacture and design standards
for all other manufacturers of that item. The general approval indicated by listing the
names of other manufacturers is subject to final review of Shop Drawings,
performance data, test reports, production samples (if required) by Consultant, and
equipment shipped to site. Ensure that the products used meet the requirements
specified and as shown on the Contract Drawings.

Suppliers wishing to submit other items of equipment for approval as an equal to
those specified must apply to the Consultant at least 12 working days before Bid
closing date. Requests must be accompanied by complete description and technical
data on the items proposed. Approval for substitution of equipment will only be given
on the understanding that all details, accessories, features and performance meet
the Specifications unless otherwise stated. Deviations from the Specifications
must be stated in writing at time of application for approval.

Include in the Bid, the equipment named in the Specifications or approved as an
equal as in paragraph 3 above. This will form the Base Bid. Any number of
alternative bids, as defined below, may be included in addition to the Base Bid.

Items of equipment by Manufacturers not named in the Specifications may be offered
as alternatives to the manufacturers named in the Specifications. The alternative
proposals must be accompanied by full descriptive and technical data, together with
the statement of amount of addition or deduction from the Base Bid, if the alternative
is accepted. Prior approval by the Consultant is not required on items submitted as
alternative bids.

After execution of the Contract, substitution of equipment will be considered only if
equipment accepted cannot be delivered in time to complete the work in proper
sequence, or if the manufacturer has stopped production of the accepted item. In
such cases, requests for substitution must be accompanied by proof of equality and
difference in price and delivery, in the form of Certified Quotations from Suppliers of
both specified and proposed equipment. Credit any decrease in price involved in
substitution to the Owner by reduction of the Contract Price. The Contractor will not
be reimbursed for any such increase in price.

Where equipment other than the equipment used as a basis for design, layout and
space allocation is used, produce and submit revised layouts of equipment, pipes,
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2.3
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2.3.2

ducts, etc., in the areas affected. Submit these Drawings with the Shop Drawings.
Failure to produce these Drawings is indication by the Contractor that they are not
required and the original space allocations are adequate for the substituted
equipment.

Name the Subcontractors and Manufacturers in the Bid as indicated in Clause “List
of Mechanical Subcontractors and Manufacturers”.

INTERPRETATION OF CONTRACT DOCUMENTS

The decision as to which trade provides required labour or materials rests solely with
the Contractor. Extra payments will not be considered based on a difference in
interpretation of the Contract Documents as to which trade involved provides
materials or labour for specific items of work. The Consultant will not enter into such
discussions.

WARRANTY

Warranty all workmanship and make good any defects for one year after Owner's
takeover except where specifically specified otherwise. Warranty material and
equipment supplied by the manufacturers for one year after Owner's takeover. Make
good damage caused due to defects and workmanship.

Where equipment specified in Sections of Division 15 to have an extended warranty
period, e.g. five years, the first year of the warranty period will be governed by the
terms and conditions of the warranty in the Contract Documents, and the remaining
years of the warranty will be direct from the manufacturer and/or supplier to the
Owner. Submit signed and dated copies of the extended warranties to the
Consultant before applying for a Certificate of Substantial Performance of the Work.

Products
MATERIALS

Use materials specified herein or approved equal as defined in Clause “Material and
Equipment”.

SLEEVES
Use minimum 22 gauge galvanized steel sleeves.

For rated separation requiring an F firestopping rating, use materials in conformance
with manufacturer's recommendations.

FIRESTOPPING

Use only service penetration firestop components and assemblies tested in
accordance with CAN4-S115-M “Standard Method of Fire Tests of Firestop Systems”
and listed in most recent ULC “List of Equipment and Materials” or by another
recognized independent testing and certification agency acceptable to the
Consultant.

All pipe insulation passing through the fire separation to be approved with the listing
of the firestop system.
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Pipe sleeves through fire separations requiring a rating are to be installed as per
firestopping manufacturer's recommendations, as some firestopping manufacturers
do not allow pipe sleeves within their approved system. Confirm pipe sleeve
compatibility prior to starting work on site.

ESCUTCHEON PLATES

Use chrome or nickel-plated brass, solid type, with set screws for ceiling or wall
mounting.

ACCESS DOORS

Access doors to be flush to edge of frame, concealed continuous hinge with
screwdriver operated cam latch. Non fire-rated door construction to be minimum
14 gauge, with 16 gauge frame. Fire-rated door construction to be a minimum
20 gauge insulated door with 16 gauge frame. Insulation thickness to provide
required rating.

Size doors to allow adequate operating/maintenance clearance for devices. Doors
to be a minimum 600 mm x 600 mm (24" x 24") for body entry, and 300 mm x
300 mm (12" x 12") for hand entry, unless noted otherwise. Use the following
access doors:

The following manufacturers of the above equipment will be considered equal subject
to requirements of Clause “Material and Equipment”:

Adam
Ancon LeHage
E. H. Price

ELECTRIC MOTORS

Unless specified otherwise, use CSA approved motors with the following
characteristics:

370 watts (1/2 hp) and under - 115 volt, 60 hertz, single phase
560 watts (3/4 hp) and over - 208 volt, 60 hertz, three phase and
- 240 volt, 60 hertz, single phase

Motors 250 watts (1/3 hp) and under: Use continuously rated squirrel cage induction
type with capacitor start, CEMA “N” starting characteristics and a minimum of
Class “A” insulation, unless specified otherwise.

Motors 370 watts (1/2 hp) and over: Use continuously rated squirrel cage induction
type with CEMA “B” starting characteristics and a minimum of Class “B” insulation.

Use drip-proof type motor with a 1.15 service factor, unless specified or required
otherwise by the motor location. Totally enclosed motors must be fan cooled and
have a 1.0 service factor.

Provide motors of adequate size and type for intended service. Unless stated
otherwise, use ambient temperature of 40°C (104°F).

Unless specified otherwise, starters for electric motors will be provided by
Division 16.
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All motors 0.75 kW (1 hp) and above, use high efficiency type motors in accordance
with ASHRAE/IES 90.1-1989 Standard. Submit with Shop Drawings the following
information:

- Motor manufacturer's name
- Motor serial number

- Enclosure type

- Speed

- Efficiency nameplate reading

ELECTRICAL WIRING

Meet all requirements of Division 16 for all wiring included in Division 15 and
pre-wired equipment provided by Division 15.

Ensure all pre-wired electrical equipment is CSA approved. Where this is not
possible, arrange and pay for special Electrical Safety Authority approval.

All electrical wiring, both line voltage and low voltage, for equipment supplied by
Division 15 is the responsibility of Division 15. Line voltage wiring from power panels
to starters and from starters to motors will be supplied and installed by Division 16.
IDENTIFICATION NAME LABELS

Identification name labels, directional arrows and colour bands for piping to be plastic
coated pressure sensitive “Brady” or “Westline” selfstick labels, waterproof,
colourfast, dirt and grease resistant. For pipes up to and including 65 mm (2-1/2")
diameter, use markers 28 mm (1-1/8") high. For pipes 80 mm (3") diameter and
over, use markers 57 mm (2-1/4") high. For all exposed piping with a canvas
covering, use Smillie McAdams Summerlin Coil - Mark pipe covers.

VALVE AND CONTROLLER TAGS

Use brass valve and controller tags with 32 mm (1-1/4") stamped code lettering and
numbers filled with black paint. Hang a copy of the valve chart in Mechanical Room.

EQUIPMENT NAMEPLATES

Use minimum size 90 mm x 40 mm x 2.4 mm (3-1/2” x 1-1/2" x 3/32") thick
laminated phenolic plastic nameplates with black face and white lettering. Lettering
to be minimum 6 mm (1/4") high.

Execution

GENERAL

Instruct and supervise other Sections doing related work.

Supply the measurements of equipment to other Sections to allow for necessary
openings to be left in the work of other Sections.

Install pipes, ducts and tubing, which are to be concealed, neatly and close to
building structure so that the necessary furring can be kept as small as possible.

Install all ceiling components in direct accordance with reflected ceiling plans.
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Mechanical Drawings show approximate locations for wall-mounted devices. Clarify
exact location and mounting height with Consultant prior to roughing-in.

DISSIMILAR METALS

Separate dissimilar metals by means of gaskets or shims of approved material or use
dielectric unions or flanges in order to prevent electrolytic action. Where piping of
dissimilar metals is connected, use approved dielectric unions or couplings. A brass
fitting or brass valve may also be used in making connections between copper and
steel piping.

STORAGE OF MATERIALS

Provide proper weatherproof storage for the protection of materials and equipment
on site. Blank off openings in all equipment until required for use.

SUPPORTS AND BASES
Provide structural work required for installation of equipment provided under this
Division.

Where piping and/or equipment is to be supported by steel stud walls, use brackets
and supports which attach to steel studs. Support equipment independently of wall
sheathing.

CONCRETE WORK

Arrange for the supply and pouring of all concrete required for the Mechanical work.
Include the cost of this in the Lump Sum Contract Price for the Mechanical work of
this project.

Set all floor-mounted equipment on 100 mm (4”) high concrete bases. Size concrete
equipment bases to suit the equipment actually supplied and in accordance with the
Shop Drawings of such equipment. Do not start concrete work until anchor bolts and
other embedded parts required for the complete installation, as well as Shop
Drawings, are available at the site.

SLEEVES
Provide sleeves for all pipes which pass through walls and floors.

Provide sleeves for insulated pipe large enough to permit free movement of pipe
without crushing the insulation.

Provide sheet metal framing around ducts through masonry walls in exposed areas
to ensure a clean finish around ducts.

FIRESTOPPING
Provide a listed firestop system in accordance with the Ontario Building Code to seal
around all piping, tubing, ducts, conduits, electrical wires and cables, and other

similar mechanical services which penetrate part of a building assembly required to
have a fire resistance rating or a fire separation.

CUTTING AND PATCHING
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Do not cut or drill holes through floors, roof or structural members before obtaining
permission from the Consultant.

For penetrations through walls not required to have a fire rating, seal all spaces
between pipe or pipe and surrounding wall construction with a fire-rated foam
sealant. Use 3M Fire Barrier, Metacaulk, or Dow Fire Stop UL Classified fire rated
foam sealants. Do this as the work progresses, to avoid leaving inaccessible holes
at completion of the job. For penetrations through parts of the building assembly
required to have a fire resistance rating or acting as a fire separation, see Clause
“Firestopping” in this Section.

All cutting and patching to be done by the trade specializing in the materials to be
cut.

Where pipes and ducts are shown on the Mechanical Drawings passing through
existing walls, floors, and roof, cut and patch the necessary openings. Include the
cost of all cutting and patching in the Lump Sum Contract Price for the work of
Division 15. Before drilling holes through floors or roof slabs, accurately locate and
note sizes for each required hole. Get approval of Consultant before any cutting is
started. Electrical conduits with live wiring may be embedded in concrete floor slabs.

Remove and replace ceiling where necessary to complete the work of this Division
unless this work is specifically included in another Division.

ELECTRICAL WORK

Perform all electrical work included in the work of this Division in accordance with the
requirements of Division 16.

PAINTING

Touch up minor damage to finish on equipment supplied with factory applied baked
enamel finish. Completely refinish items suffering damage which, in the opinion of
the Consultant, is too extensive to be remedied by touchup.

Paint all steel framework provided by this Division with a chromium oxide primer.
ACCESS DOORS

Provide access doors wherever equipment, valves, dampers, life safety devices, etc.,
are concealed behind walls or inaccessible ceilings. All devices installed requiring
periodic maintenance to be made accessible.

IDENTIFICATION

Identify all piping using name labels. Apply labels at 7 m (24’) intervals and at all
branch connections, valves, and access panel locations.

Mark each pipe in a space or area less than 7 m (24’) at least once with a name
label. Apply flow directional arrows beside each name label.

To ensure permanent bond, apply 3M Adhesive EC-1341 to the surface of the
insulation or pipe material. Apply the label with its own adhesive on this surface.
Remove any labels “lifting” or “peeling”. Clean the surface and repeat the procedure
specified with a new label. Where labels do not adhere, use pipe banding tape
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spirally wrapped for full length of label. Apply label over the banding tape.

3.12.4 Provide nameplate identifying equipment type, identification number, service and
area served on each piece of mechanical equipment.

3.12.5 Identify all manual and automatic control valves on all systems using brass tags
attached with non-ferrous chains. Prepare a schedule of all tags for each system
showing designating number, service and function. Include these schedules in the
Operating and Maintenance Manuals and in the Mechanical Room.

3.13 PIPING

3.131 General

3.13.1.1 Install all above ground piping parallel to building walls and partitions.

3.13.1.2 In locations where space is provided for future or other equipment requiring
connection to systems installed under this Contract, install services with shutoff
valves and caps to allow connection to the system without interruption.

3.13.2 Drain Hose Connections: Provide drain hose connections at the base of all risers,
on the suction side of all pumps and in all locations shown on Drawings.

3.13.3 Supports and Hangers

3.13.3.1 Provide all hangers, supports and sway braces in accordance with A.N.S.I. B31.3.

3.13.3.2 Use Anvil beam clamps.

3.13.3.3 Use line size adjustable wrought steel clevis type hangers for horizontal piping
32 mm and less (1-1/4” and less). For copper pipe, wrap pipe with tape at all
hangers or use Anvil Figure CT-99C adjustable tubing ring hangers.

3.13.34 For piping 40 mm and over (1-1/2" and over) use adjustable wrought steel clevis type
hangers large enough for pipe insulation. See Section 15260 for insulation shields.

3.13.35 Unless specified otherwise, support piping at maximum spacing as shown and within
460 mm (18") of each side of all valves and bends.

3.13.3.6 Do not support piping from other piping or equipment, or from metal roof decking.

3.13.3.7 Schedule:

Pipe Size 4t0 8 10 &
in 3/4 1 1-1/4 | 1-1/2 2 2-1/2 3 incl. Over
Max. Span ft 6 7 8 8 10 11 12 14 20

3.134 Provision for Expansion: Make proper allowance for thermal expansion and
contraction whether shown on the Drawings or not.

3.14 INSPECTION AND TESTING

3.14.1 General: Inspect and test all piping. Repair any leaks and retest until satisfactory.
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3.14.2

3.14.3

3.1431

3.15

3.151

3.16

3.16.1

3.17

3.171

3.17.2

3.18

3.18.1

3.18.2

3.19

3.19.1

3.19.2

Do not cover or close in piping until inspection and tests are completed. Thoroughly
test all systems before making arrangements for the final demonstration in the
presence of the Owner's staff. Atthe completion of the work, demonstrate operation
of all systems to the Owner's representative and the Consultant. Promptly rectify
any malfunction found and retest.

Soil, Waste, Vent and Building Drains: Seal all openings in section under test,
then fill with water to a height of 3 m (10") above top of section. Maintain water level
for at least two hours. Test in sections as the work progresses. After all fixtures
have been placed, apply a smoke test to the satisfaction of the local Plumbing
Inspector.

H. W. Heating and Domestic Water

Apply a hydrostatic test of 1034 kPa (150 psig) or 1-1/2 times working pressure,
whichever is greater, for two hours.

START-UP SERVICES

Provide the services of a qualified person to be in the building after work of this
Contractis taken over by the Owner. Assist Owner's staff to become familiar with the
system operation.

WELDING

Perform welding to CSA W59-M (for steel) or CSA W59.2-M (for aluminum) materials
and methods. Have welding performed by tradesmen certified to CSA W47.1 or
CSA W47.2-M.

PLACING IN OPERATION

Upon completion of all work and before turning over the job, test each system for
proper operation.

Open and clean all new and existing traps, strainers and scale pockets after
two weeks' operation.

MAINTENANCE OF EXISTING SERVICES

Take every precaution to locate and protect existing services so that no unscheduled
interruption occurs. If any existing service is damaged due to the work of this
Division, arrange and pay for repair. Bear any costs due to interruption of existing
services.

Permission from the Consultant is required before making any connections to or

rerouting of existing services. Give one week's prior notice to the Consultant and
Owner.

REMOVAL OF EXISTING MATERIAL AND EQUIPMENT
Remove existing material and equipment where shown or specified. Unless noted
or specified otherwise, all material and equipment which is removed becomes the

property of the Contractor and must be immediately removed from the site.

The Owner may ask for the hand over of valves, controls, pumps, boiler components,
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3.20

3.20.1

3.20.2

3.21

3.211

3.21.2

3.21.3

etc. being removed in this project. The Owner will indicate these items before
demolition starts.

TESTING
All systems must be thoroughly tested by the Technical Representative of the system
manufacturers before arrangements are made for the final demonstration in the

presence of the Owner's staff.

At the completion of the work, demonstrate operation of all systems to the Owner's
representative and the Consultant. Promptly rectify any malfunction found.

LIST OF MECHANICAL SUBCONTRACTORS AND MANUFACTURERS

In the Bid documents, name the Subcontractors and Manufacturers for the items
listed below. Use only one name for each item. See Clause “Material and
Equipment”.

Subcontractors

Electrical Contractor

Insulation Contractor

Roofing Contractor

Manufacturers

Boilers

END OF SECTION
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11

111

1.2

121

2.1

211

212

2.2

221

3.1

3.11

3.1.2

3.2

3.2.1

3.2.2

3.3

3.3.1

3.3.2

General

GENERAL REQUIREMENTS

Conform to the requirements of Section 15001, “Mechanical General Provisions”.
DESCRIPTION OF SYSTEMS

Heating System: New boilers are being installed to will replace the existing boilers.
Products

GENERAL

Furnish all test equipment. All equipment will remain the property of the testing and
balancing company. Use recently calibrated instruments. Provide verification of
calibration to the Consultant when requested.

Approved testing and balancing companies for this project are:

Accu-Air Balance

Air Audit

Caltab Air Balance

C. J. Zettler & Associates Ltd.

MATERIALS

Use materials specified herein or approved equal as defined in Section 15001,
“Mechanical General Provisions”, Clause “Material and Equipment”.

Execution
GENERAL

Include all labour, engineering and test equipment required to adjust and balance all
heating equipment installed or altered under this Contract.

Ensure that all control valves, devices and equipment interlocks are operating in the
manner required for the correct performance of the systems.

JOB CONDITIONS

Schedule this work in cooperation with other trades involved.

Do not begin testing and balancing until the systems have been completely installed,
tested and put in running order. Correct operation of equipment and system
components and cleanliness of piping is the responsibility of the appropriate trade.
SUBMITTALS

Record all test data and submit four copies of completed reports to the Consultant.
Use data sheets which are approved by the Consultant to record measurements.

Include schematic diagrams of all systems identifying branches, inlets, outlets and
equipment. Submit sample sheets for review using same procedure as for Shop
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3.3.3

3.34

3.4

34.1

3411

3.4.1.2

3.4.1.3

3.4.2

3.4.3

3.4.4

3.5

351

3511

3.5.1.2
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Drawings.

Provide a Deficiency List to the Contractor for all materials and installation methods
which are found not to be complying with the Specifications and, where specified,
guantities could not be achieved within the required tolerances. Submit copy of
Deficiency List to the Consultant at the same time it is issued to the Contractor.

Submit report.

HEATING SYSTEM

Prior to testing and balancing of the heating system.
Verify that all strainers are clean.

Check expansion tank and ensure that the system is not air bound and is completely
filled with water as required.

Check air vents at coils and high points of the systems to verify that all are installed
and operating freely.

Measure and adjust circulating water pump flow capacities to design quantities.

Mark and record flow readings of balancing devices. Where flow measuring devices
are not installed, balance using design temperature differences.

Record data as specified in Clause “Balancing Data”.
BALANCING DATA

Include the following information in the test report:
Motors:

Manufacturer

Model and/or Serial Number

Rated amperage and voltage

Rated kW (hp)

Rated rpm

Corrected full load amperage
Measured amperage and voltage
Calculated kW (hp)

Measured rpm

Sheave size, type and manufacturer

Pumps:

Manufacturer

Model and/or Serial number

Rated flow rate

Rated Head

Measured discharge pressure (full flow and no flow)
Measured suction pressure (full flow and no flow)
Measured L/s (gpm)

Operating Head
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3.5.1.3

3.6

3.6.1

3.6.2

Operating rpm
Performance curve by manufacturer

Testing and Balancing Instruments:
Types
Serial Numbers

Dates of calibration

FINAL INSPECTION AND ACCEPTANCE

After submission of balancing report, arrange a final inspection with the Consultant.

At final inspection recheck points or areas selected by the Consultant.

END OF SECTION
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11

111

112

1.1.3

114

1.15

116

1.1.7

1.1.8

1.2

121

13

131

1311

1.31.2

1.31.3

General
GENERAL REQUIREMENTS
Conform to the requirements of Section 15001, “Mechanical General Provisions”.

Under no circumstances may any insulation product containing asbestos fibre be
used on this project.

Submittals: Provide product description, List of Materials and thickness for each
service or equipment schedules, locations and manufacturers's installation
instructions.

Environmental Requirements: Maintain ambient temperature and conditions
required by manufacturers of adhesives, mastics and insulation cements.

Quality Assurance: Insulation materials must be manufactured at facilities certified
and registered with an approved Registrar to conform to ISO 9000 Quality Standard.

Delivery and Storage of Materials: Deliver all materials to the job site and protect
the insulation against dirt, water, chemical and mechanical damage before, during
or after installation. DO NOT INSTALL damaged insulation and remove it from the
Job Site.

Deliver insulation, coverings, cements, adhesive coatings, etc., to the site in
Fabricated-Factory Containers with the manufacturer's stamp or label affixed
showing fire hazard ratings of the products, name of manufacturer and brand.
Installed insulation which has not been weatherproofed to be protected from
inclement weather by an approved waterproof sheeting installed by the Contractor.
The Contractor will remove or replace, at no additional cost, any water damaged
insulation.

DEFINITIONS

In this Specification, “exposed to view” means all services within Equipment Rooms,
plus all other areas of the building where the services are not enclosed within
ceilings.

DESCRIPTION OF SYSTEMS

Piping Systems

Completely insulate the following piping systems:

- Hot Water Heating

- Domestic Cold Water

- Domestic Hot Water

Use the following Mean Rating Temperatures when selecting insulation thicknesses:

Hot Water Heating : 60 - 93°C (141 - 200°F)

Insulate the combustion air ducts.
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1.3.2

1.4

141

2.1

211

2.2

221

2.3

231

2.3.2

2.4

24.1

2411

24.1.2

24.1.3
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Existing Services: Where connections are made to existing systems, or where
damage occurs to existing insulation due to the work of this Contract, repair in
accordance with this Section.

ASBESTOS INSULATION

The project areas may contain asbhestos insulation. The Owner is responsible for
removal of insulation prior to the Contractor starting work. Allow a minimum of one
week after school is out to allow Owner’s forces to remove insulation containing
asbestos.

Products

MATERIALS

Use materials specified herein or approved equal as defined in Section 15001,
“Mechanical General Provisions”, Clause “Material and Equipment”.

PIPING INSULATION INSERTS
Make rigid insulation inserts equal in thickness to the adjoining insulation. Use Johns

Manville Thermo 12/Gold hydrous calcium rigid pipe insulation. Minimum width
should be equal to 50% of pipe circumference. Use the following insert lengths:

Nominal Pipe Size Insert Length
mm (inches) mm (inches)
40 - 65 (1-1/2 - 2-1/2) 250 (10)

80 - 150 (3-6) 300 (12)
200 - 250 (8-10) 400 (16)
300 and over (12 and over) 560 (22)

PIPING INSULATION INSERT SHIELDS

Use minimum 18 gauge galvanized metal shields. Form shields to fit insulation and
extend up to the pipe centre line. Make length 100 mm (4") less than length of
associated insert.

Use steel pipe covering protection saddles when roller hangers and pipe roll supports
are specified in Section 15001

PIPE INSULATION
Piping

Use Johns Manville Micro-Lok glass fibre insulation with factory applied AP-T Plus
jacket. Insulation must be CAN/ULC S-102-M88 approved.

On cold systems, vapour barrier performance is extremely important. All
penetrations of outer jacket and exposed ends of insulation to be sealed with vapour
barrier tape or mastic. Vapour seals at butt joints and at each fitting to provide
isolation of water incursion.

In areas exposed to view, finish with Johns-Manville, Zeston 2000 PVC (20 mil)
0.51 mm thickness “Cut and Curled” jacketing. Use Zeston “Perma-Weld” solvent
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welding adhesive to permanently seal all PVC joints. Use colours as specified.

2.4.2 Valves and Fittings

2421 For pipe sizes 50 mm (2") and smaller use mitered sections of insulation equivalent
in thickness and composition to installed on straight pipe runs. Seal all fitting joints
with approved sealing tape or vapour retarder mastic compound.

2422 For pipe 65 mm (2-1/2") and larger insulate with pre-formed fibreglass fittings or
fabricated sections of blanket insulation. Thickness to be equal to adjacent pipe
insulation. Finishwith Johns Manville Zeston 2000 PVC, (20 mil) 0.51 mm thickness
fitting covers.

2.4.3 Pipe Thickness Schedule

Pipe Insulation Schedule - Imperial
Fluid Insulation Conductivity Nominal Diameter (in)
Design
Operating
Temperature Conductivity Mean Rating less
Range (°F) Range Btu-in/ Temperature (°F)  than land 1-1/2 4t0 8&
(hr.ft2 °F) 1 1-1/4 to3 6 up
Heating Systems (Steam, Steam Condensate, Hot Water & Combined Heating/Cooling)
141 - 200 0.25-0.29 125 1.0 1.0 15 15 15
Domestic and Service Hot Water Systems
105 & greater 0.22 -0.28 100 1.0 1.0 1.5 1.5 1.5
Domestic Cold Water (Sanitary, Storm and Condensate Drains)
40 - 75 0.23-0.27 75 1.0 1.0 1.0 1.0 1.0

25 LAGGING ADHESIVE

251 Use Bacon 120-18 or Childers CP52 adhesive which meets NFPA 90A Code, 25/50
flame spread/smoke developed.

2.6 EQUIVALENT MANUFACTURERS

2.6.1 The following manufacturers of the above equipment will be considered as equal
subject to requirements of Clause “Material and Equipment”:
Johns Manville
Knauf
Roxul
Manson
Owens Corning
Kooltherm

3 Execution

3.1 GENERAL
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3.11

3.1.2

3.1.3

3.14

3.15

3.1.6

3.1.7

3.2

3.2.1

3.2.2

3.221

3.22.2

3.2.2.3

3.223.1

3.2.2.3.2

3.2.2.3.3
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Install all insulation in strict accordance with manufacturer's published
recommendations.

Install all insulation continuous through walls and sleeves.
Do not apply insulation until piping has been tested and approved.

Do not insulate unions or flanges at connections to equipment. In these locations,
and in all other locations where insulation ends, finish with vapour resistant mastic.

Insulate ALL components of insulated systems unless specifically excluded.
Extend all surface finishes to protect all surfaces, ends and raw edges of insulation.

Patch and make good any existing insulation and covering which is damaged during
the work of this Contract. Use material of the same quality as existing.

PIPING SYSTEMS
Insulate the following piping systems in their entirety:

- hot water heating
- domestic cold water
- domestic hot water

Insulation Application

Hanger Points: Provide an insulation insert and shield at each hanger point on all
systems. On cold lines, vapour seal butt joints on each side of insert.

Pipe: Apply insulation over clean dry pipe. Butt all joints firmly together. Seal all
jackets neatly in place. Wrap butt joints with a minimum 75 mm (3") wide strip of the
jacketing material. Use a vapour barrier adhesive on all "cold" lines and dual
temperature systems.

Fittings and Valves

For pipe sizes 40 mm (1-1/2") and smaller, insulate with fibreglass blanket wrapped
firmly under compression (minimum 2:1) to a thickness matching adjoining insulation.
Secure with 20 gauge galvanized annealed steel wire. Finish with a smoothing coat
of finishing cement or PVC jackets.

For pipe sizes 50 mm (2"”) and larger, insulate with segments of moulded insulation.
Secure with 20 gauge galvanized annealed steel wire. Finish with a smoothing coat
of finishing cement.

On all “cold” systems, vapour seal the insulation covering fittings and valves with a
layer of 20/10 open weave glass cloth embedded between two 3.0 mm (1/8") thick
coats of mastic. Lap the sealed glass cloth at least 50 mm (2”) on each side of the
adjoining insulation. This applies to:

- domestic cold water

On components which require service, fabricate easily removable and reusable
insulation sections e.g. suction guides for circulating pumps and pump casings. Test
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ports on balancing valves to be accessible outside of insulation.

3.2.3 Pipe Insulation Covering: In all locations where the insulation will be exposed to
view, finish with PVC insulation covering. Follow strictly manufacturer's installation
procedures for cold and hot systems. Use white covering.

3.3 COMBUSTION AIR DUCTS

331 General

3.3.1.1 Use pre-formed insulation with vapour retardant all purpose jacket. Seal all vapour
retardant jacket seams and penetrations with UL Listed tape and adhesive.

3.3.2 Application

3.3.2.1 Insulate and finish combustion air ducts in same manner as piping. Apply

25 mm (1")insulation to the combustion air ducts.

END OF SECTION
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2.2
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222
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2.2.3

2.3
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General

GENERAL REQUIREMENTS

Conform to the requirements of Section 15001, “Mechanical General Provisions”.
DESCRIPTION OF SYSTEMS

Domestic Water: Provide a sink and eyewash station in the Mechanical Room and
water connections as shown and/or as specified.

Sanitary Drainage: Provide soil and waste drainage system complete with
connections to fixtures and equipment as shown and/or as specified.

SHOP DRAWINGS

Submit Shop Drawings in accordance with Section 15001, “Shop Drawings” for the
following equipment and materials:

- Neutralizing Tank

- Backflow Preventer

- Floor Drains

- Sink

- Eyewash

Provide the manufacturer's name, only, for the following components:
- Valves

Products

MATERIALS

Use materials specified herein or approved equal as defined in Section 15001,
“Mechanical General Provisions”, Clause “Material and Equipment”.

PIPE AND FITTINGS

Select the most economical use of the materials named below. Unless specified or
shown otherwise, either material may be used or a combination of materials,
whichever provides the greatest economy.

Domestic Water Piping

Pipe Above Grade: Copper, Type “L” with soldered joints.

Natural Gas Piping: Schedule 40 wrought iron or steel pipe with malleable iron or
steel fittings.

VALVES

Use valves of same manufacturer except where approved otherwise by the
Consultant.
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2.3.2 Use only industrial class valves complying with MSS Specification SP-80.

2.3.3 Unless otherwise specified, use valves designed for 1380 kPa (200 psig) cold water
minimum. Use rising stem where space permits. Use flanged, screwed, or soldered
ends to suit pipe lines, and non-heating malleable iron handles. Use valves which
are repackable under pressure.

234 Domestic Water Systems (Hot and Cold):

Compression stops size 15 mm Copper pipe: Emco Figure 10120
(1/2"y and 20 mm (3/4")

Gate valves, size 80 mm (3") Copper pipe: Jenkins 313J

and smaller

Ball valves, size 50 mm (2") Copper Pipe: Jenkins Figure 202J
and smaller Equal: Crane, Dahl, Watts, Worcester
Globe valves Copper Pipe: Jenkins 106BJ

2.35 The following manufacturers of the above equipment will be considered equal,
subject to requirements of Clause “Material and Equipment”:
Crane (Industrial Class)

Jenkins (Industrial Class)
Kitz (Industrial Class)
Newman Hattersley (Industrial Class)
Red & White (Industrial Class)

2.4 BACKFLOW PREVENTERS

24.1 Double Check Valve Type (DCVA): Watts No. 709 double check valve assembly,
tested and certified under A.S.S.E. Standard 1015 and CSA B64.5, with brass or cast
epoxy coated body and stainless steel working parts, strainer and primary and
secondary check valves. Check valve seats and disks to be replaceable.

2.4.2 The following manufacturers of the above equipment will be considered equal,
subject to requirements of Clause “Material and Equipment”:

Conbraco
Wilkins/Zurn
Febco

25 ACID NEUTRALIZING TANK

251 See Drawings for details.

2.6 PLUMBING FIXTURES

26.1 General

26.1.1 Use factory chrome plated items for all visible parts of the fixture trim including
faucets, escutcheons, waste, strainers, traps, supplies, stops, etc.

26.1.2 Unless specified otherwise, the following manufacturers of the above equipment will
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2.6.2

26.21

2.6.2.2

2.6.2.3

26.24

2.6.3

2.7

27.1

2.7.2

2.7.3

274

be considered equal, subject to requirements of Clause “Material and Equipment”:

- Plumbing Brass - American Standard, Chicago Faucet, Delta Commercial, Moen
Commercial, Zurn, Kohler, T&S

- Stainless Steel Sinks - Architectural Metal Industries, Franke/Kindred Canada

- Eyewash Stations - Bradley, Haws, Guardian

Wall Mount Sink (Drawing Reference SS1)

Sink: Franke Kindred Aristaline WHB1819, 469 mm x 482 mm x 178 mm
(18-1/2” x 19” x 7") 18 gauge type 304 stainless steel single bowl! wall mount sink
with back ledge drilled for 100 mm (4 ") centre faucet set, and one piece wall hanger.

Faucet: Chicago Faucets Ecast 895-GN1AVPA-369CP deck mounted faucet,
chrome plated, 100 mm (4") centres, solid cast brass lead-free body, 1/4 turn
ceramic disc valve cartridges, 100 mm (4") cast brass rigid gooseneck spout with 8
Ipm (2.2 gpm) flow aerator outlet and cast brass lever handles.

Supplies: McGuire H170BVRB supplies, heavy pattern, chrome plated, polished,
short rigid horizontal integral sweat tubes with vandalproof loose key ball valve angle
stops, escutcheons and braided flexible risers.

Drain: McGuire 155A drain, chrome plated with open grid strainer. McGuire 8872C
P Trap, 32 mm (1 1/4"), chrome plated, polished cast brass with cleanout and
escutcheon.

Eyewash Station (Drawing Reference EW1): Haws 7460BT twin head eye wash,
stainless steel bowl, chrome plated tailpiece and trap, head dust covers, stainless
steel push flag, stay open valve, emergency sign, automatic pressure control.

FLOOR DRAINS

General: Use floor drains equipped with trap primer tappings. No aluminum
components will be permitted. Provide flashing clamps on all drains installed in floors
with membranes.

All Finished Areas Not Specifically Designated: Watts Ancon FD-200-5-1 cast
iron floor drain with XH, adjustable 140 mm (5-1/2") diameter Type NB, heavy duty
nickel bronze strainer with clear epoxy coating. Provide separate cast iron "P" trap.

Funnel Floor Drains (Drawing Reference FFD): Watts Ancon FD-200-EG-1 cast
iron floor drain with adjustable heavy duty cast iron grate. Provide separate castiron
“P” trap and Type NB, 100 mm x 230 mm (4" x 9") oval funnel.

The following manufacturers of the above equipment will be considered equal,
subject to requirements of Clause “Material and Equipment”:

Jay R. Smith
Mifab
Enpoco
Zurn

Execution
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SANITARY PIPING

Where pipe sizes are not shown on the Drawings and are not specified, size in
accordance with the requirements of the Ontario Plumbing Code.

Use the following minimum slopes on horizontal drains:

Fixture waste or drains 2%
Drains up to and including 80 mm (3") 2%
Drains 100 mm (4”) and up to 150 mm (6") 1%
Drains over 150 mm (6") 0.5%

UNIT DRAIN CONNECTIONS

Connect up all from boilers, etc. Run drains to combination drains without crossing
or interfering with walkways.

WATER PIPING
Use only solder and fluxes containing less than 0.2% lead.

Connect required service to plumbing fixtures, hose bibbs, etc., as shown or as
specified.

After installation, thoroughly flush out complete system of water piping and remove
all scale, etc.

NATURAL GAS PIPING

Install in accordance with the latest C.G.A. Code for Gas Piping, B149, and
subsequent supplements and the latest Ministry of Energy & Resources Management
Regulations.

Provide shutoff valves and cap off where shown on Drawings.

Install all piping which is concealed in concrete or masonry walls, or piping which
passes through walls or floors, in pipe sleeves so that pipe can be removed or tested
in compliance with Code.

VALVES

Install a valve at takeoff point in each main branch which takes off from main and in
all locations shown.

Install drain valves with hose connections at all low points and at all branch valves
for upfeed risers.

Use line size valves unless noted otherwise.

Use compression stops or ball valves on 15 mm (1/2”) and 20 mm (3/4") sizes and
gate valves on larger size pipe.

FLOOR DRAINS

Connect all floor drains and combination drains to trap seal valves.
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3.7

3.7.1

3.7.2

3.7.3

3.74

Connect all floor drains into sanitary drainage systems unless specifically shown
otherwise.

STERILIZATION OF POTABLE WATER SYSTEMS

Thoroughly flush the domestic hot and cold water piping systems using clean potable
water to remove dirt and other contaminants. Remove all faucet screens prior to
flushing and reinstall after completion of flushing.

Disinfect domestic hot and cold water piping systems using a liquid chlorine solution.
Introduce the liquid chlorine to ensure the chlorine is distributed throughout the
sections being tested. Apply chlorine to a achieve a minimum chlorine concentration
of 10 mg/L throughout the sections being tested. Leave the 10 mg/L chlorine solution
in place for 24 hours.

Test the chlorine residual after 24 hours. If tests show a minimum chlorine residual
of 5 mg/L, flush the disinfected sections and recharge with potable water. If the
chlorine residual is found to be less than 5 mg/L, repeat the disinfecting procedure
until satisfactory results are obtained.

After the systems have been flushed and recharged with potable water, arrange and
pay for bacteriological tests to be conducted by an independent testing agency.
Provide certified reports. Ifthere is evidence of contamination, repeat the disinfecting
procedure until satisfactory results are obtained. Obtain the Building Inspector’'s
permission before placing the systems in normal operation.

END OF SECTION
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General

GENERAL REQUIREMENTS

Conform to the requirements of Section 15001, “Mechanical General Provisions”.
DESCRIPTION OF SYSTEMS

Hot Water Heating Systems: New hot water heating boilers are being installed.
SHOP DRAWINGS

Submit Shop Drawings in accordance with Section 15001, Clause “Shop Drawings”,
for the following equipment and materials:

- Automatic Air Vents

- Combination Shutoff and Balancing Valves
- Gauges

- Pumps

- Strainers

- Thermometers

- Valves

- Boilers

Products

MATERIALS

Use materials specified herein or approved equal as defined in Section 15001,
“Mechanical General Provisions”, Clause “Material and Equipment”.

PIPING AND FITTINGS

General

Use the following materials for all piping systems provided by this Section.
Use long radius elbows. Use manufactured tees.

Water Piping for Sizes 50 mm (2”) and Smaller. Use either copper or steel pipe
as follows:

Copper

Pipe - Type L hard drawn copper

Joints - Solder

Fittings - Wrought copper or cast bronze

Unions - 1030 kPa (150 psig) octagon end, bronze
Steel

Pipe - Black steel, Schedule 40, ASTM A-53

Joints - Screwed
Fittings - 860 kPa (125 psig) cast iron
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Unions - 1030 kPa (150 psig) malleable iron, brass to iron ground joint seat

2.2.3 Water Piping for Sizes 65 mm (2-1/2") and Larger:

Pipe - Black steel, Schedule 40.

Joints - Welded and flanged.

Fittings - 1030 kPa (150 psig) Schedule 40, steel.
Unions - 1030 kPa (150 psig) slip-on.

2.3 VALVES

23.1 General

23.1.1 Use the following valves for all piping systems provided by this Section, unless
specified otherwise.

23.1.2 Use only industrial class valves meeting ANSI, ASTM, ASME and applicable MSS
standards. Specification MSS-SP-80, MSS-SP-110, MSS-SP-70, 85, 71,
MSS-SP-72, MSS-SP-67, API 602, APl 598, API 609, API 600.

2.3.2 Gate Valves

23.2.1 Copper Pipe: Use 1380 kPa (200 psig) W.O.G. bronze valves with solder ends and
rising stem, Kitz 44, Toyo 299, Jenkins Figure 813J,

2.3.2.2 Steel Pipe

2.3.2.2.1 Forsizeslessthan 50 mm (2"), use 1380 kPa (200 psig) W.O.G. bronze valves with
screwed ends, solid wedge and rising stem, Kitz 24, Toyo 293, Jenkins Figure 810J.

2.3.2.2.2 For sizes 65 mm (2-1/2") and larger, use 1380 kPa (200 psig) W.0.G. O.S.&Y.
valves with flanged ends, iron body, bronze trim, solid wedge and rising stem, Kitz
72, Toyo 421A, American Valve 4000 Cast Iron, Jenkins Figure 454J.

2.3.3 Globe Valves

233.1 Copper Pipe: For sizes 50 mm (2") and under use 2070 kPa (150 psig) / 300
W.O.G. bronze body to ASTM B62, rising stem, union bonnet, bronze trim,
composition Teflon disc with solder ends. Kitz 10, Toyo 222, Jenkins 106-BPJ.

2.3.3.2 Steel Pipe

2.3.3.2.1 Forsizes 50 mm (2") and under use 2070 kPa (300 psig) / 600 W.O.G. bronze body
to ASTM B61, rising stem, union bonnet, stainless steel plug and seat ring with
screwed ends. Kitz 17S, Toyo 335, Jenkins 2032J.

2.3.3.2.2  For sizes 65 mm (2-1/2") and larger, use Class 125/ 200 W.O.G. cast iron body to
ASTM A126 Class B, bronze trim, OS&Y, flanged, solid plug type disk and rising
stem. Kitz 76, Toyo 400A, Jenkins 2342J.

234 Check Valves

234.1 Copper Pipe: For sizes 50 mm (2") and under use 860 kPa (125 psig) / 200 W.O.G.

6759
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2.3.4.2

23421

2.3.4.2.2

2.3.4.3

23431

2.3.43.2

235

2351

2.3.6

2.3.7

2.3.8

2.3.8.1

with solder ends. Kitz 23, Toyo 237, Jenkins 4093J..
Steel Pipe

For sizes 50 mm (2") and under use 860 kPa (125 psig) / 200 W.O.G. bronze body
to ASTM B62 Y-pattern swing type disc, screw cap, bronze trim valves with screwed
ends. Kitz 22, Toyo 236, Jenkins 4092J.

For sizes 65 mm (2-1/2") and over, use Class 125 / 200 W.O.G. cast iron body to
ASTM A126 Class B, bronze trim, bolted cover, swing type disc, flanged. Kitz 78,
Toyo 435A, Jenkins 587J.

On Pump Discharge

For sizes 50 mm (2") and under, use 1030 kPa (150 psig) APCO or Mueller Steam
Specialty spring checks.

For sizes 65 mm (2-1/2") and over, use 1030 kPa (150 psig) Moygro, Mueller Steam
Specialty, Duo-Check or Bell & Gossett spring checks.

Ball Valves

Use 4052 kPa (600 psig) W.O.G., compact pattern bronze ball valves with stainless
steel trim. Use valves with extension stems when installed in insulated piping.
Jenkins Figure 202SJ or 201SJ, Kitz 68 AMLL or Kitz 69 AMLL.

Drain Hose Connections: Use ball valves: Kitz 68AC, Toyo 5046, Apollo
78-100-01, complete with No. 658 cap and chain.

The following manufacturers of the above two items of equipment will be considered
equal, subject to requirements of Clause “Material and Equipment”:

Gate, Globe and Check Valves

Kitz,

Jenkins

Toyo

Crane

Nibco

Newman Hattersley

American Valve 4000 Cast Iron (Gate)

Ball Valves

Kitz,

Jenkins

Toyo

Crane

Nibco

Newman Hattersley
Apollo

Milwaukee

Combination Balancing and Shutoff Valves

Use Tour & Andersson Inc. STA-D and STA-F Style Balancing Valves with digital
handwheels.
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2.3.8.2 Balancing Valves will all be designed for flow measurement, flow balancing and
positive shutoff. Size valvesinaccordance with manufacturer's published guidelines.
Provide extended differential ports to enable access without removing insulation.

2.3.8.3 Valves to be calibrated globe style with differential ports providing flow measurement,
balancing and positive shutoff. Do not exceed 910 mm (3’) head at fully open
position.

2.3.8.4 The following manufacturers of the above equipment will be considered equal,
subject to requirements of Clause “Material and Equipment”:
Armstrong
Newman Hattersley

24 STRAINERS

24.1 Use Spirax Sarco Y-type removable stainless steel strainers, maximum P. D. 6 kPa
(0.9 psig). Use line size strainers. Ahead of all circulating pumps, use 3.2 mm (1/8")
perforations. Use 1.6 mm (1/16") perforations in all other locations.

2.4.2 The following manufacturers of the above equipment will be considered equal,
subject to requirements of Clause “Material and Equipment”:
Armstrong
A. S. Leitch
Colton
Morrison Brass
Victaulic
Zurn

25 THERMOMETERS

251 WEISS 9VS35 vari-angle thermometer 225 mm (9”) dual scale complete with
separable well or WEISS 35ZL3 80 mm (3-1/2") dial type thermometer, stainless
steel case and adjustable bracket. Temperature range: hot water 0 - 100°C
(32 - 210°F) cold water O - 40°C (32 - 100°F).

25.2 The following manufacturers of the above equipment will be considered equal,
subject to requirements of Clause “Material and Equipment”:
Ashcroft
Baker
Cambridge
Taylor
Trerice
Winters

2.6 PRESSURE GAUGES

2.6.1 WEISS, liquid filled, 110 mm (4-1/20) stainless steel case, gauge accuracy 1%
middle half, ANSI B40 Grade A, brass movement, bourdon tube and socket. Use
range twice the normal operating pressure of the system, so that the pointer is
normally at the mid-point of the range. Provide gauges with dual unit scales.

2.6.2 WEISS TC14 “T” handle brass gauge cocks, threaded both ends, 2100 kPa (300
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psig) water. Include WEISS PSN-B brass pressure snubber.

2.6.3 Use maximum 3/8" pipe connections for piping pressure gauges.

2.6.4 The following manufacturers of the above equipment will be considered equal,
subject to requirements of Clause “Material and Equipment”:

Ashcroft
Trerice
Winters
Wika

2.7 AUTOMATIC AIR VENTS

2.7.1 Use Spirax Sarco Canada Type 13W, AWN-150, 1030 kPa (150 psig) float type air
vents with semi-steel body and cap, stainless steel float, stainless steel valve seat
and neoprene valve head.

2.7.2 The following manufacturers of the above equipment will be considered equal,
subject to requirements of Clause “Material and Equipment”:

Spiroventl
Bell and Gossett

2.8 PRESSURE CONTROL SYSTEMS

2.8.1 Use Watts No. 909 Series backflow preventer with strainer, pressure reducing valve,
pressure gauge and relief valve, all connected with brass nipples. Provide Watts AG
Series air gap with EL Series elbow fan vent line.

2.8.2 Use Watts pressure relief valves. For tanks, use Watts Series N240 ASME
temperature and pressure relief valves. For pipelines, use Watts Series 174A ASME
pressure relief valves. Size valves to suit heating equipment rating.

2.8.3 The following manufacturers of the above equipment will be considered equal,
subject to the requirements of Clause “Materials and Equipment”:

Conbraco
Zurn

29 PUMPS

29.1 Use ITT pumps. See equipment schedule on drawings for details. Use cast bronze,
enclosed type, statically and hydraulically balanced impeller. Use single inside
unbalanced mechanical shaft seal.

29.2 Pumps to be rated for a minimum of 175 psi working pressure. Use heavy duty
regreasable ball bearings in pump bearing housing.

293 Use flexible-type coupler, capable of absorbing torsional vibration between pump and
motor. Provide suitable coupling guard. Mount pump and motor on common base
plate.

294 The following manufacturer of the above equipment will be considered equal, subject

to the requirements of Clause “Material and Equipment”:
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2.10

2.101

2.10.1.1

2.10.1.2

2.10.1.3

2.10.2

2.10.21

2.10.2.2

2.10.2.3

2.10.2.4

2.10.2.5

2.10.2.6
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Armstrong
Grundfos

VARIABLE SPEED PUMPING SYSTEMS
General

For the primary heating loop, provide Grundfos, Armstrong or Bell and Gossett
variable speed pumping system. Include the programmable pump logic controller,
adjustable frequency drives complete with remote sensor/transmitters. See Section
16920 for VFD specifications.

Submit with Shop Drawings a complete system profile analysis which includes as a
minimum: the pump's performance (variable speed pump curves) and the operating
characteristics in the system (system curve). The profile analysis to include pump
motor and adjustable frequency drive efficiencies, load profile, staging points, hp and
kWh draw.

Mount the adjustable frequency drives, and technologic pump logic controller on a
common structural steel frame and pre-wired at the factory to permit single electrical
power connection. Test all functions at the factory prior to shipment. Certified test
report and field connection diagram are to be supplied at time of shipment.

Technologic Pump Logic Controller

Provide a Bell & Gossett Technologic 5100 or equivalent Armstrong or Grundfos
controller to control the two variable speed pumps. Unit must be CSA approved.

The programmable solid state variable speed pump logic controller is to function to
a proven program that safeguards against damaging hydraulic conditions including:

- motor overload

pump flow surges
NPSHR above NPSHA
hunting

Provide Modbus, BACNet or Lon compatible interface as required to communicate
with BCS,

The pump logic controller, through a factory pre-programmed algorithm, to be
capable of protecting the pumps from hydraulic damage due to operation beyond
their published end-of-curve. For this protective feature, utilize a flow sensor.

Control the adjustable frequency drives by a direct digital pump logic controller with
discrete input signal selection. Use of a multiplexer for multiple sensor inputs is not
acceptable. All individual sensor/transmitter inputs to be individually wired to the
pump logic controller for continuous scan and comparison function.

The pump logic controller to be microcomputer based and hold its software in
EPROM. On-line field modified data entries, such as setpoint to be stored in RAM
memory. EPROM memory storage to prevent accidental loss of data due to voltage
surge or spike. RAM memory to be backed up by lithium batteries with low battery
indication. Inthe event of a complete power outage, all factory preset values remain
stored and able to be recalled by the operator after restoration of power.
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2.10.2.7

2.10.2.8

2.10.2.9

2.10.2.10

2.10.2.11

2.10.2.12

2.10.2.13

2.10.2.14

2.10.2.15

2.10.2.16

2.10.2.17

2.10.2.18

The pump logic controller to have the potential of receiving up to 16 input analog
signals, and to select the analog signal that has deviated the greatest amount from
its setpoint. Use this signal as the command feedback input for a closed loop
hydraulic stabilization function to minimize hunting. Each input signal may be
programmed for a different setpoint and setpoints to be able to be changed in the
field by keypad entry. Provide hardware to activate up to four sensors.

The scan and compare rate that selects the command setpoint and process variable
signal to be continuous and automatically set for optimum operation. Each sensor
to be scanned every 50 milliseconds.

The technologic pump logic controller to provide both off-line and on-line diagnostic
software. Off-line diagnostic to consist of CPU, EPROM, and RAM memory test. It
will self-calibrate all analog inputs with diagnostics, display test, program test, and
all I/O tested and status of above displayed.

Further fault information may be accessed by interrogating the pump logic controller
through the front mounted keypad. Exact pinpointing of a fault to a specific module
to be possible. In case of failure, the controller to fail in a pre-determined safe
operating mode. Reset after failure will not result in a no-flow condition unless all
equipment fails.

Provide the pump logic controller with dedicated switches and indicators to start/stop
the system, start/stop each pump, and to operate the system in auto or hand
controlled mode.

Provide green, red and amber LED indicator to define the status of each switch.
These LEDs to indicate stop, run, enable and fault modes.

Power the pump logic controller and sensor/transmitters through the controller panel,
using 115 volt/1/60 hertz. The incoming power and /O circuitry to reject
electromagnetic (EMI) and radio frequency (RFI) interference.

Power all external transmitters through the technologic pump logic controller, using
industrial quality 24 volt power supply equipped with overvoltage and short circuit
protection.

The pump logic controller to operate the pumps in a pre-determined manner as
indicated in the sequence of operation section.

Failure of any pump, motor, or drive in the system will cause the controller to not only
display the fault condition, but alternate or transfer operation to another operating
unit, as indicated in the sequence of operation section. Individual differential
pressure switches will provide digital input to the pump logic controller.

Pump, AFD, and overload trip faults will not clear automatically. They must be
manually reset after correction of the fault. Turning off the control power will not
reset faults. All above faults to be displayed before starting. First fault will always
be displayed. Faults will not trigger erroneous fault messages.

The operator interface to include the following:
- Multi-fault memory and recall.

- On screen help functions.
- Pilot lights and switches.
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2.10.2.19

2.10.2.20

2.10.2.21

2.10.2.22

2.10.2.23

2.10.3

2.10.31

2.10.3.2

2.10.3.3

2.10.34

6759

- Light and switch will also be displayed in plain English message scrolled
continuously.

The operator interface to be programmable for and displayed through its real time
clock:

- Pump elapsed time (individual and resettable).
- Dual setpoint at programmable intervals.
- Automatic start/stop.

The pump logic controller to operate in automatic, manual or off-line diagnostics
modes.

Provide three levels of password and software security for protection of field
programs and User accessible features.

Provide communication ability to and from the Building Management and Control
System.

Points of data to be as indicated on the Drawing. The data to include but not be
limited to:

ANALOG OUTPUTS:

Process variables

Flow

kW consumption

System differential

AFD speed

Remote setpoint change.

oukrwnE

DIGITAL INPUTS/OUTPUTS (as provided by the pumping system manufacturer):

Alarm condition-output
System start/stop-input
Individual pump fault-output
Individual AFD fault-output

PwonpRE

Sequence of Operation

The system to consist of a Bell & Gossett Technologic 5100D pump logic controller,
three pump/AFD sets with manual and automatic alternation and pump staging.

Start the pumping system upon the closure of customer's contact, when the pump
logic controller mode of operation selector switch is in the remote position.

When the pump logic controller selector switch is in the local position, the pump
system will operate automatically.

Each sensor transmitter to send a 4-20 mA signal to the technologic pump logic
controller, indicative of process variable condition and each signal to setpoints.
When setpoints are satisfied, the pump speed will remain constant at the optimum
energy consumption level. The technologic pump logic controller will continuously
scan and compare each process variable to its individual setpoint and control to the
least satisfied zone. If the setpoint cannot be satisfied by the designated lead pump,
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2.10.35

2.10.3.6

2.10.3.7

2.10.3.8

2.10.3.9

2.10.3.10

2.10.4

2.105

2.105.1

2.105.2

2.10.6

2.10.6.1

2.10.6.2

2.11

the controller will initiate a timed sequence of operation to stage a lag pump.

The pump logic controller to provide end of curve protection for the pumps, such that
at any system resistance (load), the pump logic controller will automatically stage
additional pumps to operate if the operating pump should be required to operate
beyond its published end of curve point to meet the system resistance.

The lag pump to accelerate resulting in the lead pump decelerating until they
equalize in speed.

As the pressure sensor/transmitter deviates from setpoint, the technologic pump logic
controller will send the appropriate analog points to the AFD to speed up or slow
down the pump/motor.

In the event of a system differential pressure failure due to a pump or AFD fault, the
technologic pump logic controller will automatically start the next variable speed
pump/AFD set in sequence and continue variable speed operation.

In the event of the failure of a zone sensor/transmitter, its process variable signal will
be removed from the scan/compare program. Alternative zone sensor/transmitters,
will remain in the scan/compare program for control.

Display the zone number corresponding to the failed sensor/transmitter on the
operator interface controller.

Adjustable Frequency Drive: Use Variable Frequency Drives as specified in
Section 16920.

Sensor/Transmitters

Provide Rosemount 1151DP 5 S 52 B1 M1 Differential Pressure Transmitters or
equivalent ABB or Foxboro self-contained, type differential pressure transmitters.
Include reverse polarity protection to keep wiring mishaps from damaging the
transmitter. External zero and span adjustments over-pressure to 2000 psi, and no
humidity effects. Minimum accuracy +0.25% of calibrated span, including combined
effects of linearity, hysteresis and repeatability. Stability +0.25% of upper range limit
for six months. No internal mechanical linkages to be used in the transmitters.
Protect unit against radio frequency interference, and install in a watertight (NEMA
Type 4) electrical enclosure.

Pressure sensor to measure the differential pressure between the supply and return
water piping. Locate sensors where shown on drawings.

Flow Sensor/Transmitter

Provide Bell & Gossett ST-104 or equivalent insertion type flow sensor/transmitter.
The flow sensor/transmitter will utilize the coupled transformer sensing principle to
produce a signal that is applied to an integral amplitude modulation detector and
electronics whose function is to produce a clean digital square wave signal at the
sensor output. The flow sensor to have an achievable accuracy of +1% of flow rate.

The transducer to be both insertable and removable through a corporation stop when
the pipe is under pressure.

BOILERS
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21121

21122

21123

21124

2.11.25

2.11.2.6
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Use Lochinvar Model Knight XL Series KBN700 boilers.
Lochinvar, Contact: Somers Environmental, Daryl Somers (519) 681-1977.

Use Lockinvar Knight XL boilers operating on natural gas with full modulation firing
down to 20% of rated input with a turndown ratio of 5:1.

Boiler to bear the ASME “H” stamp, be national Board listed, C.S.A. listed and a
minimum of full fire 94% thermal efficiency to ASHRAE 103. Use no banding
material, bolts, gaskets or “O” rings in the header configuration. The stainless steel
combustion chamber to be designed to drain condensation to the bottom of the heat
exchanger assembly. A built-in trap is to allow condensation to drain from the heat
exchanger assembly. The complete heat exchanger assembly to carry a ten (10)
year warranty.

Construct boiler with a heavy gauge steel jacket assembly, primed and pre-painted
on both sides. The combustion chamber to be sealed and completely enclosed,
independent of the outer jacket assembly, so that integrity of the outer jacket does
not affect a proper seal. Provide a burner/flame observation port. The burner to be
a premix design and constructed of high temperature stainless steel with a woven
metal fiber outer covering to provide modulating firing rates. Supply with a gas valve
designed with negative pressure regulation and be equipped with a variable speed
blower system, to precisely control the fuel/air mixture to provide modulating boiler
firing rated for maximum efficiency. The boiler to operate with gas supply pressures
as low as 4" of water column.

Use a 24 VAC control circuit and components. The control system to have an
electronic display for boiler setup, boiler status, and boiler diagnostics. all
components to be easily accessed and serviceable from the front and top of the
jacket. The boiler to be equipped with; a temperature/pressure gauge, high limit
temperature control with manual reset; ASME certified pressure relief valve; outlet
water temperature sensor; return water temperature sensor; flue temperature sensor;
flow switch and built-in freeze protection. The boiler to be equipped with an outdoor
air reset function. The manufacturer to verify proper operation of the burner, all
controls and the heat exchanger by connection to water and venting for a factory fire
test prior to shipping.

The boiler to feature the “Smart System” control with a 2 line, 16 character LCD
display, password security, outdoor reset, pump delay with freeze protection, pump
exercise and PC port connection. The boiler to allow 0-10 VDC input connection for
BMS control and have built-in “Cascade” to sequence and rotate while maintaining
modulation of up to four boilers without utilization of an external controller. Equip
with two terminal strips for electrical connection. A low voltage connection board with
28 data points for safety and operating controls, including Auxiliary Relay, Auxiliary
Proving Switch, Manual Reset Low Water Cutoff, Flow Switch, High and Low Gas
Pressure switches, Tank Thermostat, Wall Thermostat/Zone Control, System Supply
Sensor, Outdoor Sensor, Building Management System signal and Cascade control
circuit. A high voltage terminal strip for supply voltage and independent pump control
of the System pump, the Boiler pump and the Domestic hot Water pump. Supply
voltage to be 120 volt/60 hertz/single phase. Provide outdoor temperature sensor.

Direct Vent System with Sidewall or Top Termination of both the vent and
combustion air.

The boiler to have an independent laboratory rating for 20 ppm or less Oxides of
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21127

2.12

2121

2122

2123

3.1

3.11

3.111

3.11.2

3.1.1.3

3.1.2

3.1.21

3.1.2.2

3.2

3.2.1

3.2.2

3.3

3.3.1

Nitrogen (NO,) corrected to 3% O,.

Provide each boiler with:

- safety relief valve

- water pressure/temperature gauge

- primary low water flow fuel cutoff

- high limit water temperature control

- separate inlet and outlet water temperature sensors to monitor flow

- exhaust temperature sensor

DIAPHRAGM EXPANSION TANKS

Use Armstrong, ASME certified diaphragm type expansion tanks with heavy duty
butyl rubber bladder removable for inspection. Build tanks to Provincial Codes for
862 kPa (125 psig) working pressure. Provide shutoff cocks and drain cock.

See Equipment Schedule for details.

The following manufacturers of the above equipment will be considered equal,
subject to requirements of Clause “Material and Equipment”:

Air-Trol
Amtrol

Execution

PIPING

General

Use flanges or unions on all piping connections to equipment.

Install all control valves, fittings, water temperature sensors and flow switches.
See Section 15001 “Mechanical General Provisions”, Clause “Piping”.

Water Piping

Provide drain valves with hose connections at base of all risers, at all low points in
piping distribution, and at low points on all equipment connections. Drain valves may
be gate or ball valves.

For upfeed take off top of pipe. For downfeed take off bottom of pipe.

VALVES

Unless specifically noted, shown or specified otherwise, shutoff valves may be either
gate valves or ball valves. Do not use ball valves for sizes greater than 50 mm (2").

Use line sized valves unless shown or specified otherwise.
AIR VENTS

Provide automatic air vents at all high points in piping system and at all points where
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piping drops to form loops.
Use manual air vents only where shown or specified.

See Detail Sheet included with Section 15001 “Mechanical General Provisions” for
installation requirements.

THERMOMETERS AND PRESSURE GAUGES

Mount all thermometers and gauges so they are easily readable from the floor.
Where this is impossible, for thermometers, provide remote reading dial type
thermometers; for gauges extend pressure sensing line with gauge to a location
which is easily readable from the floor.

Provide gauge cocks for each pressure gauge.

PUMPS

Install pumps as shown and in accordance with manufacturer's recommendations.

After one month's operation, remove all startup strainers and replace with new units;
clean all permanent style strainers.

COMBINATION SHUTOFF AND BALANCING VALVES

Provide water combination shutoff and balancing valves in all locations shown.
Install in accordance with manufacturer's recommendations.

TESTING AND BALANCING

Cooperate with and assist the testing and balancing company. See Section 15200
“Testing and Balancing”.

EXISTING PIPING

Where shown, cut back and cap off existing piping. Remove all redundant piping
above grade.

WATER TREATMENT SYSTEMS

Install all water treatment equipment as shown and in accordance with
manufacturer's recommendations. Provide all necessary piping and accessories.
See Section 15715 “Water Treatment”.

BOILERS

Provide all fittings and components as shown on the Drawings in compliance with the
manufacturer’s instructions.

Install boilers on concrete housekeeping pads or adjust existing pads to suit.
Provide boiler controllers, sensors and associated wiring. Install sensor wells and

temperature sensors. Program controllers. Provide all wiring in compliance with
Division 16 requirements. Wire from controllers to panels, sensors to panels and
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3.10.4

3.10.5

3.11

3.111

from panels to boilers. All wiring to be complete for an operational system.

Provide services of factory trained technician to supervise installation and perform
boiler setup and testing, controller programming and startup. Provide written startup
report to Consultant. Provide services of factory trained technician to meet with and
train building operators in maintenance and operation of boilers, burners and control
system, at time convenient for Owner, after installation is complete and system is
fully functional.

Boiler manufacturer to review and confirm venting arrangement prior to installation.
VARIABLE SPEED PUMPING SYSTEM
Install variable speed pumping system in accordance with manufacturer's

instructions. Wire all sensors and controls. Test, commission and demonstrate
system.

END OF SECTION
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General

GENERAL REQUIREMENTS

Conform to the requirements of Section 15001, “Mechanical General Provisions”.
DESCRIPTION OF SYSTEMS

Provide pre-operational cleaning and chemical treatment systems for hot water
heating system.

SHOP DRAWINGS

Submit Shop Drawings in accordance with Section 15001, Clause “Shop Drawings”
for the following equipment and materials:

- all chemicals including MSDS
- bypass feeders

- chemical feed systems

- micro filter

- test cabinet

- sample of testing reports

Products

GENERAL

Use chemicals and chemical feed equipment as supplied by Drew Ashland.
PRE-OPERATIONAL CLEANING

Provide an adequate quantity of cleaning solutions to thoroughly clean all new piping
and associated equipment by removing sludge, oil, dirt and debris. Cleaning
products to be used for cleaning and flushing of all new piping systems (excluding
domestic water and drains). Cleaning and flushing procedure to be as per
manufacturer's instructions and must be performed under the supervision of a
manufacturer’s representative. Once cleaning is complete, provide a letter certifying
that systems have been properly cleaned.

Provide temporary piping connection, bypasses and strainers as required for
introduction of cleaning chemicals and removal of debris. .

CLOSED WATER SYSTEM

Furnish a bypass pot feeder with heavy cast iron body with a working pressure of
1390 kPa (200 psig) and 7.5 L (2 USg) capacity, for adding corrosion inhibitor to the
system. Include two 20 mm (3/4") isolating globe valves and one 20 mm (3/4") drain
valve.

Furnish a bypass micron filter with capacity to handle 2.5 to 5.0% of the system flow
rate. Include six sets of 20 micron filter cartridges.

Two (2) corrosion test coupons; one copper and one steel.
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Aluminum Test Coupons for condensing boiler installation

Provide a sufficient quantity of molybdate-based corrosion inhibitor chemical to
perform all initial system treatment, as well as all required chemicals for the first year
after takeover.

TEST EQUIPMENT
Provide the following:

Test cabinet fabricated from steel panels with baked on enamel finish. Size cabinet
to accommodate three titration tests and contain all associated test control reagent
bottles and equipment.

Test sets for molybdate, pH, and organics.
Execution
GENERAL

Provide supervision and assistance during the installation, cleaning and startup
procedures, and develop an appropriate water conditioning program to control
corrosion, scale, algae and suspended solids. Arrange for the water conditioning
company to instruct the operating personnel for a period of not less than one day
duration before acceptance of the installation by the Consultant. Provide four copies
of written operating instructions on the treatment dosages, control charts and test
procedures.

Include a monthly (or bimonthly) visit by the treatment supplier for the first year's
operation, to check operation. Conduct tests of all pertinent water treatment systems
and submit a written report on same.

Treatment Supplies: Supply all chemicals required for initial cleaning and startup
of the systems and a year's supply of inhibitor chemicals for normal operation.

FLUSHING AND STERILIZATION

Flush hot water heating water piping.

Flush water piping with water flowing at a velocity of not less than 1.8 m/sec (6 ft/sec)
for a period of 15 minutes or longer as required to remove all dirt, scale, and cuttings
from the entire length of the piping.

Thoroughly clean sections of new piping which cannot be isolated for flushing
purposes, prior to fabrication, and also where possible after welding of joints, by
swabbing the interior of the pipe with swabs soaked with a caustic solution to remove
all loose scale, oil and dirt from the entire length of the piping.
PRE-OPERATIONAL CLEANING

Clean all hot water heating.

Prior to chemical cleaning, inspect the systems to ensure removal of heavy debris
and excessive oil or dirt. Install temporary strainers on the suction of each circulating
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pump. Where necessary, make provision for temporary connections between supply
and return mains in the distribution system to permit circulation of the cleaning
solution. Provide a 25 mm (1") pipe connection on the suction side of the circulating
pumps of each system for the admission of the cleaning solution.

Flush the systems to remove loose dirt and hydrostatically test to detect excessive
water losses. Check rotation of all circulating pumps.

Fill the system with water and cleaner at a 1% concentration, or as specifically
recommended by the manufacturer. Circulate for 72 hours at a temperature between
21°C-60°C (70°F - 140°F).

Drain system, refill with fresh water and circulate for a minimum of four hours to flush
out remaining chemical solution.

Following flushing, drain and refill system with fresh, clean water. Adjust inhibitor
levels to required concentrations.

Submit a report to the Consultant to certify that the systems are clean.

CLOSED WATER SYSTEM

Install the feeder and filter in a bypass arrangement where shown on drawings.
Include isolation, venting and drain valves in accordance with Installation Drawings
and on-site instruction by the water treatment representative. Install corrosion

coupons in two 20 mm (3/4") tee fittings on upstream of feeder.

Treat system with corrosion inhibitor. Do this immediately after completion of
pre-operational cleaning.

Install cartridges in the filters.
TEST EQUIPMENT

Mount cabinet with 1200 mm (48") between floor and underside of cabinet. Provide
Owner with full testing and record keeping instructions.

END OF SECTION
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General

GENERAL REQUIREMENTS

Conform to the requirements of Section 15001, "Mechanical General Provisions".
DESCRIPTION OF SYSTEMS

Air Systems: Provide ductwork in boiler rooms and boiler venting for all new boilers.
SHOP DRAWINGS

Submit Shop Drawings in accordance with Section 15001, Clause “Shop Drawings”
for the following equipment and materials:

- Gas Vents
Products
MATERIALS

Use materials specified herein or approved equal as defined in Section 15001,
"Mechanical General Provisions", Clause "Material and Equipment".

BOILER VENTING

Use ULC Listed Security Chimneys Model CTXD Secure Seal Double-wall gas vent,
Category IV. Provide complete vent system including vent sections, connectors,
fittings, tees, elbows, finishing cones, cleanouts, spacers, drains and supports.
Manufacturer to design and size venting systems in accordance with manufacturer's
requirements and as shown on Drawings. Provide vent size calculations with Shop
Drawings.

The following manufacturers of the above equipment will be considered equal,
subject to requirements of Clause "Material and Equipment":

Pro Tech Systems
Selkirk Metalbestos

Combustion Air Ductwork: Use CPVC to S636.

Execution

BOILER VENTING

Install all boiler venting in strict accordance with venting and boiler manufacturer
requirements. Seal allinner joints as detailed in manufacturer’s installation manuals.
Confirm in writing venting arrangement with boiler manufacturer prior to installing

venting.

Support all sections of boiler venting independently from boiler. Suspend from roof
structure.
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3.1.3 Extend venting through roof. Cut roof openings to suit. Restore roofing and all
interior surfaces to match existing.

END OF SECTION
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General

GENERAL REQUIREMENTS

Conform to the requirements of Section 15001, "Mechanical General Provisions".
Products

GENERAL

Use control equipment provided by either Durell Control Systems Inc. or Control
Systems (Ontario) Inc.

Execution
GENERAL

Use competent tradesmen in the regular employ of the installer and experienced with
the control equipment.

BOILER CONTROLS

Provide control of the boiler system. Install the following points:

« Common supply and return water temperatures.

» Start/Stop/Status of each boiler pump.

» Enable/Disable/Status of each boiler

» 0-10 VDC input to each boiler control panel, for modulation control.

Control boilers and associated circulating pumps in sequence to maintain system
setpoint. Operate the system at temperatures as low as possible to meet the load.
Provide for alternate lead lag sequence of boilers.

UNIT HEATER

Provide room temperature sensor and cycle unit heater to maintain room setpoint

END OF SECTION
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General

GENERAL PROVISIONS

This Section applies to and governs the work of all Sections of Division 16.
VISITING SITE

Visit the site and be familiar with working conditions and work involved before
submitting Bids. NO EXTRAS WILL BE GRANTED DUE TO LACK OF A
THOROUGH PRELIMINARY INVESTIGATION.

Remove and replace existing ceiling tiles to inspect ceiling for existing Mechanical,
Electrical and Structural obstructions. Include cost of all necessary changes in Bid
Price. No extras will be granted due to lack of a thorough preliminary investigation
of accessible ceiling spaces.

CONTRACT DRAWINGS

Electrical Drawings show Electrical work only and are not intended to show Structural
details or Architectural features. Take building dimensions and details from
Architectural or Structural Drawings or from job measurements only.

Electrical Drawings indicate only the general locations of equipment and outlets.
Wiring requirements are shown diagrammatically. Responsibility for the detailed
layout of equipment, outlets, raceways and wiring is part of the work of this Division.
Specific outlet locations are detailed on elevations.

In the event of any discrepancies or ambiguity of any symbol, note, abbreviations,
etc., used in this Specification or on the Contract Drawings, obtain clarification from
the Consultant prior to submitting Bid. No allowance will be made for additional costs
arising from failure to obtain proper clarification of conflicting information before Bid.

Where dimensions for mounting heights are shown or specified, they refer to the
distance from the finished floor or grade to the centre of equipment or outlets, unless
otherwise stated on the Drawings. All layout dimensions are to be consistent
throughout the project.

The Consultant reserves the right to revise the locations of the equipment and outlets
within any given room without altering the Contract Price, provided Notice of Change
is given prior to roughing-in.

In case of conflict between work of other trades and work of this Division, clarify the
location of these items with the Consultant before roughing-in.

REGULATIONS AND PERMITS

Submit Contract Documents to Building Inspection, and other authorities having
jurisdiction, obtain permits and pay all fees. Consultant will submit Drawings to
Electrical Safety Authority if required.

Enforce all prevailing Provincial and local safety regulations at all times. Abide by

all Owner’'s safety and security policies and procedures and conform to all
regulations of the current Occupational Health & Safety Act.
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After completion of the work, furnish to Consultant a Certificate of Unconditional
Approval from Inspecting Authorities.

Carry out the work in accordance with the latest editions of relevant Codes, local
bylaws, and requirements of local authorities having jurisdiction.

SHOP DRAWINGS

Submit Manufacturers’ Shop Drawings, Electrical Wiring Diagrams and Control
System Drawings to the Consultant. Provide title sheet for Shop Drawing submitted.
Include project name, Shop Drawing item and approval stamps. The Consultant
reserves the right to have samples submitted of any specified products.

Before submitting shop drawings, provide a complete list of shop drawings to be
submitted in Microsoft® Excel® format. List all shop drawings and approximate date
of submission.

Submit all shop drawings electronically in Adobe® Acrobat® PDF format. File
attachments to an email must total no more than 5 MB and must be submitted
unzipped. If multiple items are submitted in single PDF file, each individual piece of
equipment must be “book marked” using equipment labels as per Design Drawings.
All shop drawings submitted electronically must be checked and stamped by
Contractor as specified below.

Catalogues, manuals or price lists will not be accepted as Shop Drawings. Before
submission, check Shop Drawings, make necessary corrections, apply stamp
“Checked and Certified Correct”, sign and date.

Submit one reviewed set of Shop Drawings with each set of Maintenance and
Operating Instructions.

The review of Shop Drawings by Chorley + Bisset Ltd. is for the sole purpose of
ascertaining conformance with the general design concept. This review does not
mean that Chorley + Bisset Ltd. approves the detail design inherent in the Shop
Drawings, responsibility for which remains with the Contractor. Such review does not
relieve the Contractor of his responsibility for errors or omissions in the Shop
Drawings or of his responsibility for meeting all requirements of the Construction and
Contract Documents. The Contractor is responsible for dimensions to be confirmed
and correlated at the job site, for information that pertains solely to fabrication
processes or to techniques of construction and installation, and for coordination of
the work of all subtrades.

Ensure at least one copy of the reviewed Shop Drawings is kept on site at all times
for reference.

Shop Drawings to include the following:

Indicate details of construction, dimensions, capacities, weight and electrical
performance characteristics of equipment or material.

Where applicable, include wiring, single line and schematic diagram including
interconnect with work of other sections.

Include manufacturer's special installation instructions where applicable.
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FIELD DRAWINGS

Submit, to the General Contractor, Drawings accurately showing all openings for
busducts, conduits, etc. Drawings must include the size of openings and their
locations by dimensions, including the location of the structural members framing
these openings. Each trade will be responsible for detail layout of their own work.

Assume full responsibility for the detailed coordination of all Division 16 work.
Prepare Field Drawings to determine the exact location of each service. On these
drawings, include all mechanical and electrical services, architectural features, and
structural details. If a conflict becomes apparent after the installation of services, pay
all costs associated with removing and reinstalling these services.

AS-BUILT DRAWINGS

The Contractor will be provided with the Electrical Drawings in AutoCAD
Version 2010 compatible electronic format. The Contractor is to plot and print
Drawings from the disks.

Revise and maintain the prints as work progresses. Show all revisions, relocations
and changes, to scale. Use colour markings.

Transfer information from the marked prints to AutoCAD format on a monthly basis.
Have the marked prints and updated AutoCAD prints on site for review by the
Consultant at all times. Monthly draws will not be approved unless all changes have
been shown.

Prior to testing and final commissioning, complete the transfer of all information to
the AutoCAD Drawings. The Drawing format is to match exactly the layering system
of the Consultant. Mark Drawings “As-Built Drawings” and insert name and logo of
Contractor. Submit one set of As-Built Drawing prints for review by the Consultant.
Remove Engineers Stamp. Include Contractors Name and Logo.

Submit completed As-Built Drawings disks in AutoCAD Version 2006 format and one
set of Reproducible Drawings with the Operating and Maintenance Manuals.

For the purposes of Contract payments, As-Built Drawings will be assumed to have
a value of $500.00 of the contracted total amount. This will not be released until As-
Built Drawings have been accepted as complete and acceptable by the Consultant.
This amount is in addition to the normal 10% holdback required by the Construction
Lien Act, 1983.

CONFLICTS AND PRECEDENCE
Immediately upon discovery of any conflict, ambiguity, error or omission in the
Contract Documents, request clarification in writing from Consultant prior to starting

the work in questions.

Failure to give such written notice will constitute an irrevocable waiver and release
of any claim for additional compensation or delays incurred.

Where work fails to conform to Contract Documents, as clarified by Consultant,

promptly remove and replace such work as directed, without adjustment to Contract
price.
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FIRESTOPPING

Before starting any work on site, submit detailed Shop Drawings to the Consultant
for review and comments. Include:

Manufacturer's technical product data and installation instructions for each specific
type and location of penetration.

Certification that proposed firestopping materials and assemblies comply with
CAN4-115-M.

For each specific type and location of penetration, provide installation instructions
from a recognized independent testing agency.

Mark penetration types and locations on set of white prints. At completion of project,
transfer this information to As Built Drawings.

Comply with all requirements of Ontario Building Code Clause 3.1.9, “Building
Services in Fire Separations and Fire Rating Assemblies”.

MAINTENANCE AND OPERATING INSTRUCTIONS

Assemble three sets of equipment literature (cuts), operating instructions,
maintenance instructions, pressure test results, certificate, other pertinent data and
Letter of Warranty. Place in three ring binders, complete with index pages, indexing
tabs and cover identification at front and side. Submit to Consultant for approval.

Make changes or submit additional information as required to obtain approval. Final
Certificate of Completion will not be issued until the Consultant possesses three
approved sets. Include copies of approved Shop Drawings and name and address
of Spare Parts' Suppliers with manuals.

Provide two electronic copies of the maintenance and operating manual in PDF
format on a compact disc or DVD and submit with the final version of manuals.
Provide separate files on the disc in accordance with the sections of the hard copy
manuals. Divide the maintenance manuals into the following sections:

Section 1 - General

Section 2 - Motor Control

Section 3 - Certificates

The following information is to be contained within the Sections:

Section 1: Alist of names, addresses and telephone numbers of the Consultants,
General Contractor and Electrical Contractor. Written warranty of the systems.

Section 2: A list of names, addresses and telephone numbers of all suppliers. A
copy of all approved Shop Drawings.

A complete and comprehensive maintenance and operating instructions details
D (daily), W (weekly), M (monthly), SA (semi-annually), A (annually) for maintenance.

Copies of warranties.

Section 3: Electrical Safety Authority Inspection Permit.
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MATERIAL AND EQUIPMENT

Where an item of material or any equipment is specifically identified by a
manufacturer's trade name and/or catalogue number, make no substitution except
as provided for in paragraphs 3, 4 and 5 below.

In the case of some items of equipment, one or more additional names of acceptable
equal manufacturers are listed in the Clause describing an item or a group of items.
The design, layout, space allocation, connection details, etc., are based on the
products named first in the description of each item. The products named firstin the
description of each item establish the quality of manufacture and design standards
for all other manufacturers of that item. The general approval indicated by listing the
names of other manufacturers is subject to final review of Shop Drawings,
performance data, test reports, production samples (if required) by Consultant, and
equipment shipped to site. Ensure that the products used meet the requirements
specified and as shown on the Contract Drawings.

Suppliers wishing to submit other items of equipment for approval as an equal to
those specified must apply to the Consultant at least 12 working days before Bid
closing date. Requests must be accompanied by complete description and technical
data on the items proposed. Approval for substitution of equipment will only be given
on the understanding that all details, accessories, features and performance meet
the Specifications unless otherwise stated. Deviations from the Specifications
must be stated in writing at time of application for approval.

Include in the Bid, the equipment named in the Specifications or approved as an
equal as in paragraph 3 above. This will form the Base Bid. Any number of
alternative bids, as defined below, may be included in addition to the Base Bid.

Items of equipment by Manufacturers not named in the Specifications may be offered
as alternatives to the manufacturers named in the Specifications. The alternative
proposals must be accompanied by full descriptive and technical data, together with
the statement of amount of addition or deduction from the Base Bid, if the alternative
is accepted. Prior approval by the Consultant is not required on items submitted as
alternative bids.

After execution of the Contract, substitution of equipment will be considered only if
equipment accepted cannot be delivered in time to complete the work in proper
sequence, or if the manufacturer has stopped production of the accepted item. In
such cases, requests for substitution must be accompanied by proof of equality and
difference in price and delivery, in the form of Certified Quotations from Suppliers of
both specified and proposed equipment. Credit any decrease in price involved in
substitution to the Owner by reduction of the Contract Price. The Contractor will not
be reimbursed for any such increase in price.

Where equipment other than the equipment used as a basis for design, layout and
space allocation is used, produce and submit revised layouts of equipment, pipes,
ducts, etc., in the areas affected. Submit these Drawings with the Shop Drawings.
Failure to produce these Drawings is indication by the Contractor that they are not
required and the original space allocations are adequate for the substituted
equipment.

Name the Subcontractors and Manufacturers in the Bid as indicated in Clause “List
of Electrical Subcontractors and Manufacturers”.
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DIMENSIONS AND QUANTITIES

Dimensions shown on Drawings are approximate. Verify dimensions by reference
to Shop Drawings and field measurement.

Verify equipment access and coordinate with equipment supplier to ensure
equipment can be physically transported to installation location. Under no
circumstances will any claim be allowed for extra cost to disassemble and/or
assemble equipment at the final location which will be considered as part of
equipment installation.

Quantities or lengths indicated in any of the Contract Documents are approximate
only and will not be held to gauge or limit the work. No adjustment to the Contract
Price will be allowed to complete the work.

Provide labour, products and services specified, but not shown on Drawings and vice
versa, and all other labour, products and services necessary for completion of the
work.

Make any necessary changes or additions to routing of conduit, cables, cable trays,
and the like to accommodate structural, mechanical and architectural conditions,
without adjustment to Contract price.

Provide work in accordance with the approved Schedule to meet completion date
and specified interim Schedules.

COOPERATION BETWEEN TRADES

Cooperate and coordinate with other trades as required for satisfactory and
expeditious completion of work. Take field dimensions relative to work. Fabricate
and erect work to suit field dimensions and field conditions. Pay cost of extra work
caused by and make up time lost as result of failure to provide necessary
cooperation information or items to be fixed to or built-in, in adequate time.

COOPERATE WITH OWNER'S STAFF

Maintain close cooperation with Owner's staff. The Owner will determine the times
during which work may be carried out in certain areas. If the work cannot be
completed in the allowed time, the Contractor may be required to clean up the area
and finish the work at some future time.

Shutdowns will be scheduled during unoccupied times. Include any overtime wages
due to conditions stipulated above in the Bid Price.

Provide seven day's minimum notice, in writing, prior to any interruptions of service
or restriction of use of any service.

Provide all phase testing, as required, prior to disconnecting existing and connecting
new to avoid damage to equipment.

The Owner's operations must take precedence over Contractors' operations at all
times. Interruptions due to noise, drilling, etc., will not be allowed without Owner's
prior approval.

Include any overtime wages due to conditions stipulated above in the Bid Price.
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1.15

1.15.1

1.15.2

1.15.3

1.16

1.16.1

1.16.2

1.17

1171

1.18

1.18.1

1.19

1.19.1

1.19.2

1.19.3

MAINTENANCE OF EXISTING SERVICES

Take every precaution to locate and protect existing services so that no interruption
occurs. If any existing service is damaged due to the work of this Division, arrange
and pay for repair. Bear any costs due to interruption of existing services.

Be responsible for maintaining continuity of existing services, and for programming
work so that the Owners can carry out their normal business uninterrupted, with the
exception of scheduled shutdowns for connection to or rerouting of existing services,
at a time agreed to by the Owners, on weekdays, over weekends or after normal
working hours.

Permission from the Consultant is required before making any connections to or
rerouting of existing services. Give seven days prior notice to the Consultant and
Owner.

EXAMINATION OF DAMAGED DEVICES

Report all damaged or defective devices in report form to the Consultant prior to
removal and storage.

Damage that occurs to devices during storage or removal will be replaced at no cost
to the Owner.

INTERPRETATION OF CONTRACT DOCUMENTS

The decision as to which trade provides required labour or materials rests solely with
the Contractor. Extra payments will not be considered based on a difference in
interpretation of the Contract Documents as to which trade involved provides
materials or labour for specific items of work. The Consultant will not enter into such
discussions.

WARRANTY

Warrant all workmanship and make good any defects for one year after Owner's
takeover except where specifically specified otherwise. Warrant material and
equipment supplied by the manufacturers for one year after Owner's takeover. Make
good damage caused due to defects and workmanship.

PROTECTING AND MAKING GOOD

Be responsible for protection of Owner's property, as well as finished and unfinished
work, from damage due to execution of work under this Contract. Repair damage
resulting from failure to provide such protection to the satisfaction of the Consultant,
at no expense to the Owner.

Attach and fasten fixture and fittings in place in safe, sturdy, secure manner so that
they cannot work loose or fall or shift out of position during occupancy of building, as
the result of vibrating or other causes in normal use of building.

Coordinate and cooperate with other trades, taking into account existing installations,
to assure best arrangement of equipment in available space. For critical locations,
prepare interface and installation drawing showing work of various sections as well
as existing installations, for approval before commencing work.
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2.1 MATERIALS

2.1.1 Use materials specified herein or approved equal as defined in Clause “Material and

2.2

221

222

223

2.3

231

2.3.2

2.4

24.1

24.2

243

244

245

2.5

251
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Equipment”.
SLEEVES

In general, sleeves are not required through walls or floors except service room floors
and foundation walls.

Use Schedule 40 steel pipe sleeves through concrete structural members, walls and
floor slabs. Extend sleeves minimum 1” AFF and seal pipe to sleeve. For sleeves
through other construction - drywall, tiles, masonry, etc., use minimum 22 gauge
galvanized steel construction.

For all conduits passing through foundation walls, use Link-Seal pre-engineered
mechanical seals between sleeves and pipes.

FIRESTOPPING

Use only service penetration firestop components and assemblies tested in
accordance with CAN4-S115-M “Standard Method of Fire Tests of Firestop Systems”
and listed in most recent ULC “List of Equipment and Materials” or by another
recognized independent testing and certification agency acceptable to the
Consultant.

The following manufacturers of the above equipment will be considered equal subject
to requirements of Clause "Material and Equipment":

Tremco only - no equals
IDENTIFICATION NAME LABELS

Provide identification labels for equipment in white lamacoid with black uppercase
lettering.

Submit a complete list of nameplate wording for review by Consultant prior to
installation.

Warning plates are to be red with white letters.

Labels to be mechanically attached with self-tapping screws.

Letter size will vary, but 6 mm (1/4") high is considered minimum.
SPRINKLERPROOF EQUIPMENT

This building will be fully sprinklered. Use sprinklerproof electrical equipment in
service rooms and electrical rooms. All surface panels and equipment to be

sprinklered.

Execution
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3.1 GENERAL

3.1.1 Instruct and supervise other Sections doing related work.

3.1.2 Supply the measurements of equipment to other Sections to allow for necessary
openings to be left in the work of other Sections.

3.1.3 Carry out all work in accordance with the latest regulations of the Canadian Electrical
Code and all applicable Municipal and Provincial Codes and Regulations. In no
instance, however, is the standard established by the Drawings and Specifications,
to be reduced by any of the Codes referred to above.

3.14 Install all ceiling components in direct accordance with reflected ceiling plans.
3.15 Electrical Drawings show approximate locations for wall-mounted devices. Clarify
exact location and mounting height with Consultant prior to roughing-in.

3.2 SUPPORTS AND BASES

3.2.1 Provide structural work required for installation of equipment provided under this
Division.

3.2.2 Unless specified otherwise, set floor mounted equipment provided under this Division
on concrete bases. Extend existing concrete bases. Match existing height.

3.2.3 Provide all brackets and supports required in steel stud walls. All conduits and
equipment must be supported on brackets or supports attached to steel studs. Do
not support materials or equipment from wall sheathing.

3.24 Provide independent support; brackets and unistrut structures where required to
install electrical equipment; motor controllers, splitters, panels, etc:

» in areas where the equipment is located on walls/columns that are not suitable
for direct installation.

* When installation away from structural building elements is called for.

« When it is necessary to elevate the electrical equipment to ensure code
compliance or ergonomical operator access.

3.25 Do not mount starters, VFD's, etc. on building equipment.

3.3 STORAGE OF MATERIALS

3.3.1 Provide proper weatherproof storage for the protection of materials and equipment
on site. Blank off openings in all equipment until required for use.

3.4 SLEEVES

3.4.1 Provide sleeves for all conduits which pass through service room floors and
foundation walls.

3.5 FIRESTOPPING

3.5.1 Provide a listed firestop system in accordance with the Ontario Building Code to seal

around all conduits, electrical wires and cables, and other similar electrical services
which penetrate part of a building assembly required to have a fire resistance rating

6759
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or a fire separation. Refer to Architectural Drawings and Specifications Section
“Firestopping and Smoke Seals” for building assembly and fire separation types and
locations.

For all penetrations through fire separations required to have a fire resistance rating,
use firestop systems with an F rating not less than the fire resistance rating for the
fire separation. This includes the sealing of any sleeves provided for future uses.
Provide an FT rating where required by the Ontario Building Code.

All firestopping must be thoroughly reviewed by the Technical Representative of the
systems manufacturer on site before any firestopping is concealed and submit a
report of compliance with the rating requirements. Technical Representative to
complete 3 destructive tests to confirm compliance with ULC listing, minimum one
floor test and one wall test, third test to be Contractors choice. Submit a copy of the
report to the Consultant.

CUTTING AND PATCHING
Flash holes through walls and roof to make weatherproof.

Do not cut or drill holes through floors, roof or structural members before obtaining
permission from the Consultant.

For penetrations through walls not required to have a fire rating, seal all spaces
between pipe or pipe and surrounding wall construction with a fire-rated foam
sealant. Use 3M Fire Barrier, Metacaulk, or Dow Fire Stop UL Classified fire rated
foam sealants. Do this as the work progresses, to avoid leaving inaccessible holes
at completion of the job. For penetrations through parts of the building assembly
required to have a fire resistance rating or acting as a fire separation, see Clause
“Firestopping” in this Section.

Where conduits are shown on the Electrical Drawings passing through existing walls,
floors, and roof, cut and patch the necessary openings. Include the cost of all cutting
and patching in the Lump Sum Contract Price for the work of Division 16. Before
drilling holes through floors or roof slabs, accurately locate and note sizes for each
required hole. Get approval of Consultant before any cutting is started.

Remove and replace ceiling where necessary to complete the work of this Division
unless this work is specifically included in another Division.

All cutting and patching to be done by the trade specializing in the materials to be cut.
PAINTING

Touch up minor damage to finish on equipment supplied with factory applied baked
enamel finish. Completely refinish items suffering damage which, in the opinion of

the Consultant, is too extensive to be remedied by touchup.

Paint all steel framework inside the building provided by this Division with a chromium
oxide primer. All steel framework outside the building is to be hot dipped galvanized.

Paint both sides and edges of plywood backboards for electrical and communications
equipment before installing equipment. Use one coat alkyd enamel primer and two
coats alkyd enamel finish.
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3.74 Paint disconnect switch or breaker for exit light systems in red enamel. Use one coat
of primer and one finish coat.
3.8 IDENTIFICATION
3.8.1 Colour code control wiring consistently throughout the installation and generally
match colour coding of internal wiring of pre-wired components. Match existing
colour coding in use on site. Verify with Owner prior to installation.
3.8.2 All 3 phase branch circuits shall be:
Phase A - red
Phase B - black
Phase C - blue
3.8.3 Identify all disconnects, starters, and other control equipment with nameplates
indicating the equipment controlled.
3.8.4 Identify each device coverplate by marking on the front of the plate the panel and
circuit number for the device with Brady self-adhesive label. Use clear tape with
3/16" black lettering.
3.85 Identify all pull boxes, junction boxes or octagon boxes located in the ceiling cavity
with the exact use of the box. Felt pen is acceptable.
3.8.6 Identify all system terminal cabinets with nameplates indicating the use of the
cabinet, e.g., “FIRE ALARM”, etc.
3.8.7 Nameplates to be securely fastened to equipment with screws.
3.8.8 Phase all switchboards and panels so that Phase A is on the left side, when viewed
from the front.
3.9 LOCKS AND KEYS
3.9.1 Where locked panelboards, control panels, terminal cabinets, etc., are specified, use
a separate key pattern for each system with all locks in each system common to one
key. Provide two keys of each pattern to the Owner on a 25 mm (1") key ring.
Submit one set of keys with manual.
3.10 TESTING
3.10.1 All systems must be thoroughly tested by the Technical Representative of the system
manufacturers before arrangements are made for the final demonstration in the
presence of the Owner's staff.
3.10.2 At the completion of the work, demonstrate operation of all systems to the Owner's
representative and the Consultant. Promptly rectify any malfunction found.
3.10.3 Systems to be tested are:
1. Motor Control Equipment
3.11 TEMPORARY ELECTRICAL FACILITIES FOR CONSTRUCTION
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Provide temporary electrical services as outlined below, and in accordance with all
applicable Codes, and in accordance with the Ontario Health and Safety regulations.

Include all costs associated with the installation inspection, operating, maintenance

and alteration of these temporary electrical facilities in the Base Bid Price. Remove
all temporary facilities when they are no longer required.

Minimum Power Requirements: The requirement to satisfy the required power
needs rests solely on the Contractor.

EQUIPMENT SCHEDULE
Equipment Schedules are as shown on Drawings.

In general, the motor or item numbers shown in the Equipment Schedules coincide
with those numbers shown for Mechanical Trades.

GROUNDING

Ground all components of the Electrical system in accordance with the requirements
of Section 10 of the Electrical Safety Code latest edition and the Inspection Authority.

Provide a separate ground conductor in all raceways.
Ground secondary neutrals of transformers to building ground conductor.

Where attached to equipment, conduits, cabinets, etc., use suitable approved
solderless lugs, compression connectors. No soldered or split bolt type connections
are to be used on grounding circuits at any point.

All compression connectors, lugs, etc., used in grounding circuits in any location are
to have bolts, nuts, etc., of silicone bronze alloy equal to “Everdur” metal.

Clean all surfaces to which bus or cable are to be bolted, of all paint, rust, etc., and
work to a bright, flat surface.

Conduit expansion joints and telescoping sections or metal raceways not thoroughly
bonded otherwise, are to be provided with approved bonding jumpers or not less than
#8 AWG stranded bare copper.

Provide a separate #14 green ground wire for all outlets connected to a GFCI circuit
breaker.

REMOVAL OF EXISTING MATERIAL AND EQUIPMENT

Remove existing material and equipment where shown or specified. Equipment such
as Fire Alarm devices, and any other special devices are to be turned over to the
Owner. Relocate these items to a designated storage site as directed by Owner.
Other material and equipment which is removed becomes the property of the
Contractor, and must be immediately removed from the site.

LOAD BALANCE

Measure phase current to panelboards with normal loads (lighting) operating at time
of acceptance. Adjust branch circuit connections as required to obtain best balance
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3.15.2

3.15.3

3.154

3.16

3.16.1

of current between phases and record changes.

Measure primary and secondary currents of dry type transformers. If necessary,
rearrange phase connections to selected branch feeders from their distribution panels
without changing rotation, to minimize current unbalance.

Measure phase voltages at loads and adjust transformer taps to within 2% of rated
voltage of equipment.

Submit, at completion of work, a report listing phase and neutral currents on
panelboards, dry-core transformers and motor control centre, operating under normal
load. State hour and date on which each load was measured, and voltage at time of
test.

LIST OF MANUFACTURERS

In the Bid Documents, name the manufacturer of the items listed below. Use only
one name for each item. See Clause “Material and Equipment”.

- Motor Control Equipment
- Panelboards
- Variable Frequency Drives

END OF SECTION

6759
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222
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2.3
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2.3.2

2.3.3

General

GENERAL REQUIREMENTS

Conform to the requirements of Section 16001, “Electrical General Provisions”.
DESCRIPTION OF SYSTEM

Provide all new wiring and raceways. Where possible, conceal all wiring and
raceways above ceilings, in walls and partitions. See Section 16001, “Electrical
General Provisions”.

Products

MATERIALS

Use materials specified herein or approved equal as defined in Clause “Material and
Equipment”.

All outlet boxes, wiring devices, equipment and accessories must be C.S.A.
approved and be designed for the application intended.

RACEWAYS

Use E.M.T. in concealed locations in concrete block walls, and for main and branch
circuit wiring above corridor ceiling spaces.

Use minimum 1/2” (16 mm) conduit for power wiring and 3/4”(21 mm) conduit for
communication conduit.

Use set screw steel couplings and connectors. Use raintight steel connectors
complete with “O” rings, where exposed to sprinklers.

Use conduit expansion coupling for expansion joint crossing.

Use liquid tight flexible metal conduit for all final connections to motors and other
equipment subject to vibration or which has adjustable mountings. Minimum size
1/2” (16 mm).

On Roof - Use rigid aluminum conduits and fittings. All boxes and conduit bodies
shall be die-cast, copper-free aluminum with aluminum covers and neoprene
gaskets.

Fasten all raceways with approved supports. Use clamps and all mounting hardware
of the same material as the conduit or compatible material to prevent galvanic
corrosion.

CONDUCTORS

Aluminum conductors are NOT permitted on this project.

Use minimum copper #12 AWG stranded for branch circuiting, control wiring and
receptacle wiring.

Type AC-90 cable may be used for final drops (maximum 2 m [6.5']) to lighting
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fixtures and devices in accessible ceiling spaces. DO NOT USE AS MAIN BRANCH
WIRING FROM PANELBOARDS OR FOR BRANCH CIRCUIT WIRING (i.e.
RECEPTACLES, ETC.).

For wiring to heating equipment, recessed lighting fixtures or where body of
fluorescent fixture is used as raceway, use conductors with high temperature
insulation of type approved by Electrical Safety Authority.

Use all wire and cable insulation rated 600 volts minimum unless specified otherwise.

Use RW-90XLPE or T-90/TWN75 for all branch circuits, control wiring and
receptacles, up to #10 AWG.

Use RW-90XLPE for wiring larger than #10AWG.

Use RW-90XLPE-1000 volt rated cables from Variable Frequency Drives to motors.
OUTLET BOXES

Use only masonry approved boxes in concrete and masonry construction.

Use 100 mm (4") square or utility type boxes for surface-mounted boxes and
100 mm (4") octagonal boxes for ceiling outlet boxes. Use multi-gang boxes for

grouped devices. Use wrap-around covers for utility boxes.

Use flush-mounted boxes complete with adjustable ears, extension rings and plate
rings as required. Do not use shallow or narrow boxes.

WIRING DEVICES
Use specification grade wiring devices, types and ratings shown on the Drawings.

Weatherproof receptacles to have die-cast aluminum duplex gasketted spring door
covers.

Receptacles

20 amp 120 volt ivory U-ground duplex,
Hubbell Catalogue No. HBL-5362-1 in other areas

The following manufacturers of the above equipment will be considered as equal
subject to requirements of Clause “Material and Equipment”:

Arrow-Hart
Bryant
Harvey-Hubbell
Pass & Seymour

Plates

"o

In general, use Hubbell “Indestructible”, “smooth” plates, ivory for all ivory devices.
Confirm colour of devices with the Consultant prior to ordering.

DISCONNECT SWITCHES
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26.1
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2.6.3

26.4

2.7

2.7.1

2.7.2

2.7.3

274

3.1

3.11

3.2

3.2.1

Fused or unfused disconnect switches to be conditionally hp rated, heavy duty type
with visible break industrial safety switches in general purpose or weatherproof
enclosures as required.

The door to be mechanically interlocked with the operating handle to prevent it from
being opened when the switch is in the “ON” position. The handle is to be capable
of being padlocked in the “OFF” position.

For single phase heat pumps, provide Cutler Hammer Cat. #8100 toggle switch type
starter complete with lockable cover.

The following manufacturers of the above equipment will be considered as equal
subject to requirements of Clause “Material and Equipment”:

Cutler Hammer
Siemens
Square D

OVERCURRENT PROTECTIVE DEVICES - FUSES
Provide fuses for all fusible equipment in this Contract.

Fuse interrupting rating is to be 200,000 amps RMS symmetrical unless otherwise
noted.

Rated 1 to 600 amps, 600 volts AC, fuses will be CSA certified HRCI J/Class J Time
Delay with dimensions and current limiting performance in accordance with CSA
Specification C22.2 No. 106 1985 or UL Standard 198C for Class J fuses. Ratings
as shown. HRCI/JY fuses are not acceptable.

The following manufacturers of the above equipment will be considered as equal
subject to requirements of Clause “Materials and Equipment”:

Bussmann
English Electric
Ferraz-Shawmut
Littlefuse
Execution
GENERAL

Unless shown otherwise, the minimum size of all raceways and conductors to be in
accordance with the Canadian Electrical Code.

CONDUIT INSTALLATION

Conceal all conduits except in equipment rooms, unfinished area, and where
specifically noted. Flush mount all devices, starters, etc., in finished areas. Install
all exposed conduits parallel to building walls and partitions. Install escutcheon
plates at walls, floors and ceilings where conduit is exposed.

Conduits must be supported from building structure. Provide independent unistrut
under obstructions such as ductwork for support as required.

6759



16100 - 6

BASIC MATERIALS AND METHODS Mar-11

3.2.2

3.2.3

3.3

3.3.1

3.3.2

3.3.3

3.4

34.1

3.4.2

3.4.3

3.5

351
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Maintain continuity of ground through all connection points. Use sealer lubricant on
all threaded connections embedded in concrete, buried in ground or exposed
outdoors.

Leave all conduit systems finished complete with outlet boxes, coverplates, bushings,
caps, nylon fish wire, etc. Provide bushings for all sleeves.

CONDUCTORS

Join #8 AWG and larger conductors with compression connectors properly sized.
On #10 AWG and smaller, relaxed wing-nut type connectors may be used. Ideal
Industries 451, 452 or 453.

Size conductors for a maximum of 2% voltage drop from the supplying panel to the
furthest outlet in the circuit.

Draw wiring into raceways only after all other work that may cause injury to the wire
is completed. Use only wiring lubricants that do not shorten insulation life. Use
continuous lengths for feeders to panels and large equipment. Do not splice without
permission from Consultant.

OUTLET BOXES

Support all boxes independently of the conduits running to them. Use flush boxes
in areas where concealed conduit is used.

Check the Drawings to ensure that no outlets are roughed-in at inaccessible
locations, where built-in furniture, counters, etc., are to be installed. In such
locations, install the outlets above and clear of the trim by approximately 100 mm
(4") unless shown otherwise on the Drawings.

DO NOT INSTALL OUTLET BOXES OF ANY SYSTEM BACK TO BACK. Offset
as necessary to prevent sound transmission between areas.

WIRING DEVICES

Install light switches on lock jamb side of the door as finally hung. Check door swing
before roughing-in. Install switches with the “ON” position up. Locate switch as
close as practical to door jamb but not closer than 1”. Coordinate location with
built-in and Owner supplied equipment and furnishings.

When two or more devices are grouped together, mount under a common coverplate
unless shown otherwise.

Mount light switches at height as indicated on Drawings.

Mount duplex receptacles and telephone outlets 25 mm (1”) above a countertop
backsplash to bottom of device coverplate.

END OF SECTION
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General

GENERAL REQUIREMENTS

Conform to the requirements of Section 16001, “Electrical General Provisions”.
RELATED WORK

Power supply wiring and raceways for motors of mechanically driven
equipment: Supply and installation of wiring and disconnect at motor by Division 16,
unless otherwise noted on Drawings.

Wiring and raceways for control devices and instruments, such as automatic
temperature and pressure control systems, electrical interlocks between starters,
field devices and control panels, heat sensors, water temperature controls,
thermostatic controls, “ON-OFF” multi-speed controller for cabinet unit heaters:
Supply and installation by Division 15.

Control wiring and conduit for unit heaters and forced flow units for their associated
thermostats and control by Division 15.

REFERENCES

CSA C22.2 No. 14-M91 - Industrial Control Equipment

CSA C22.2 No. 100-M1985 - Motors and Generators

CSA C390-M1985 - Energy Efficiency Test Methods for 3-Phase
Induction Motors

EEMAC E14-2 - Industrial Controls and Systems Standard

EEMAC M1-6 - Motors and Generators

SYSTEM DESCRIPTION
Design Requirements

Divisions supplying motor-driven equipment are to supply and install factory-wired
package assembly, field instruments and control devices, including relevant raceway
and wiring forming an integral part of automated control system of equipment.

Division 16 is to supply and install “power train” such as power supply equipment
(switchgears, distribution boards, distribution panels, panelboards), disconnect
switches, circuit breakers and splitter boxes, complete with wiring and raceways to
termination point at motor or designated power terminals of assembled equipment
(packaged unit).

Division 16 is to install separately mounted starters and other specified motor control
devices handed over by other Division, necessary to complete “power train”.

Division 16 is to incorporate into motor control centre all starters, controls, terminals,
equipment and wiring as specified herein and/or as indicated on Drawings.

SUBMITTALS
Submit Shop Drawings as defined in General Conditions of the Contract, to include

but not limit following:
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1511

2.1

211

2111

2112

2113

2114

2.115

2.116

212

2121

2122

2.13

2.14

6759

Starters and Controllers: Mounting method and dimensions, starter size and type,
layout of identified internal and front panel components, enclosure types, wiring
diagram for each type of starter and interconnection diagrams.

Products
MOTOR STARTERS AND CONTACTORS
Common Requirements

Provide starters and contactors as specified in the Equipment Schedules and as
shown on the Drawings.

Starters and contactors are to be complete with enclosures suitable for the area in
which they are installed.

Magnetic starters and contactors are to be complete with individual control
transformer protected by control fuses. Control voltage 120 volt, 60 hertz unless
otherwise noted or voltage required by Division 15. Coordinate with Division 15.

Use three phase magnetic starters and contactors not smaller than NEMA size 1.
Use single phase starters and contactors not smaller than NEMA size O.

Provide 1 N.O. auxiliary contact and 1 N.C. auxiliary contact in all starters.
All starters to be NEMA rated. IEC rated starters are not acceptable.
Manual Starters

Starters are to have “ON-OFF” snap switch with double-break pure silver contact and
complete with neon pilot light. In finished areas, starters are to be flush-mounted
with a stainless steel faceplate. Starters to be pad lockable in the OFF position.

Three phase manual starters are to have toggle type switch with neon pilot light and
provision for locking in the “STOP” position. Switch mechanism is to be quick-make,
quick-break. Starters to be pad lockable in the OFF position.

Magnetic Starters and Contactors: Unless noted otherwise, magnetic starters are
to be combination type across the line full voltage start type with fused disconnect
or breaker complete with:

- HAND-OFF-AUTO selector switch as required

- motor overload protective device in each phase, manually reset from outside of
enclosure

- red “motor running” pilot light

- capable of being padlocked in the OFF position.

The following manufacturers of the above equipment will be considered as equal,
subject to the requirements of Clause “Materials and Equipment”:

Allen-Bradley
Cutler Hammer
Moeller
Siemens
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2.2

221

2.2.2

2.2.3

224

3.1

3.11

3.111

3.1.1.2

3.1.2

3.121

3.1.2.2

3.1.2.3

3.1.24

3.13

Square D
PILOT DEVICES, RELAYS

Selector switches are to be standard duty, oil tight type. When separately mounted,
they are to be located in their own enclosures.

Install double voltage relays and/or C.S.A approved segregated auxiliary contacts as
required to perform interlocking or other functions. Contacts to suit application.

Unless noted otherwise, pilot lights to be oil tight, long-life filament bulb type, with
transformer.

Relays, other than double voltage, to be electrically operated and electrically held
and to have coils of the voltage and the number of contacts to suit the details of the
control scheme. Relays to be Square D Class 8502 or equal.

Execution
INSTALLATION

Motor: Installation by Division supplying motor-driven equipment is to comply with
governing regulatory authority requirements, applicable Sections of Division 16, and
with motor manufacturer's recommended methods.

Terminate power supply cables to motor terminal box using liquid-tight flexible
conduit connection.

Check for correct direction of rotation, with motor not coupled from driven equipment.
Cooperate with other Sections supplying motor-driven equipment, to ensure initial
start of each motor is correct.

Starters: Install starters and connect wiring, as indicated on Drawings, in
accordance with Code requirements, and in accordance with approved wiring
diagrams and manufacturer's Drawings.

Provide 19 mm (3/4") thick plywood panel sized to accommodate group-mounted
disconnect switch or enclosed circuit breaker, starters, splitter box and other required
control devices, as indicated on Drawings.

Provide raceways, boxes, cables and wirings from panelboards or switchgear
through splitters, starters and field disconnect switches to complete power supply
required for motors.

Provide raceways and wirings for control devices and instruments for installation by
Division 16 when specified herein. Other control wiring and conduits for field
instruments and devices forming part of automated control system for equipment are
to be supplied and installed by Divisions installing such system and equipment.

Provide raceways and wiring, and terminate in designated power supply connection
points of pre-wired equipment or package unit supplied by other Divisions. All other
outgoing control wiring and conduits are to be installed by Divisions supplying and
installing pre-wired equipment or package unit.

Wiring: Use minimum size of #12 AWG for single phase and 3 phase motor power
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3.14

3.15

3.2

3.2.1

3.211

3.2.1.2

3.2.1.3

3.214

supply wiring and control wiring, 600 volt R90 insulation, unless otherwise specified
herein or indicated on Drawings.

Check in field and coordinate motor nameplate full load amperes and service factor
to ensure correct fuses and overload relay heater elements are installed. Set
adjustable relays.

Provide lamacoid nameplates on front cover of starters, separately-mounted control
stations, and field-mounted disconnect switches, indicating function or equipment
service identification as indicated on Drawings.

FIELD QUALITY CONTROL

Tests and Inspection

Operate switches, contactors to verify correct functioning.

Operate selector switch or pushbuttons for performance of starting and stopping
sequences of contactors and relays.

Inspect and test starter operation as per starter manufacturer's instructions.

Full responsibility for proper performance of motors is to be assumed by Division
installing such motors.

END OF SECTION
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11

111

1.2

121

2.1

211

2.2

221

2211

2212

2.2.1.3

2214

2215

2216

2217

2218

2219

2.2.2

2221

General
GENERAL REQUIREMENTS

Conform to the requirements of Section 16001, “Electrical General Provisions” and
Section 16100, “Basic Materials and Methods”.

DESCRIPTION OF WORK

Provide a panelboard.

Products

MATERIALS

Use materials specified herein or approved equal.
DISTRIBUTION EQUIPMENT

Panelboards

Use panelboards of the circuit breaker type, complying with the requirements
contained in the Panel Schedules as shown on the Drawings.

Panelboards are to have galvanized steel tubs and shop finished enamelled covers.
All panelboards to have hinged doors with chrome plated locks and catches.
Flush-mounted panelboards to have concealed hinges and trim fasteners, flushlock
and large firm cover. All parts of the panel are to be of welded construction. Two
sided tape on accessories will not be accepted.

Provide gutter space and barriers in panelboard where required by Inspection
authorities.

Each breaker or switch to be clearly identified with a stamped circuit number. Double
section panels must have circuit numbers factory installed, indicating from 1 - 84.

Provide exit lights, emergency lights and 24-hour lighting circuits with positive locking
devices on the handles.

Where space is indicated, bus the space for future breakers. Provide panel fronts
with removable one pole fillers in spaces.

Use panelboards of type noted on the Panel Schedules. Bus to be copper.
Provide ground fault circuit interrupters for all circuits feeding receptacle outlets in
washrooms. Provide separate neutral conductors for each circuit fed from GFCls.
Refer to Panelboard Schedules.

All connections rated for 60 amperes or more are to be bolted, welded or
permanently made. The minimum bolt or screw size for 200 ampere connections or
larger is to be 8 mm.

Circuit Breakers

Unless noted otherwise on Drawings, circuit breakers on Lighting and Power
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Panelboards 120/208 volt, 3 phase, 4 wire system, are to be moulded case.
Breakers are to have a minimum interrupting capability of 22,000 amperes RMS
symmetrical at 240 volt AC. Series rated breakers are not acceptable unless
stated otherwise on the Drawings.

2222 All breakers are to be bolted in place, not plug-in type.

2.2.2.3 Breakers are to be suitable for the panelboards provided.

2.2.3 The following manufacturers of the above equipment will be considered as equal
subject to requirements of Clause “Material and Equipment”:

Cutler Hammer
Siemens
Square D

3 Execution

3.1 EXISTING PANELBOARDS

3.1.1 Provide new typewritten directories.

3.1.2 Referto Section 16001 in these Specification re circuit identification on device plates.

3.2 NEW PANELBOARDS

3.2.1 Provide two empty 25 mm (1”) conduit stubs into the ceiling cavity from all
flush-mounted panelboards.

3.2.2 Provide a typewritten directory identifying each breaker on the back of each panel
door. Mount the directory in a metal frame under transparent cover. Metal frame to
be spot welded to panel cover.

3.3 “FLASH HAZARD” WARNING LABELS

3.3.1 Providing warning labels on all new panelboards, MCC'’s and disconnect switches

and splitters stating “Warning - Arc Flash and Shock Hazard. Appropriate PPE
Required.” Locate label inside door of panelboard in finished areas. Size of label to
meet NFPA-70e requirements.

END OF SECTION
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. 1 369 YORK ST., SUITE 2B, LONDON ON, CANADA N6B 3R4
Chorley+ Blsset P: 519-679-8660 F: 519-679-2145 chorley.com

. CONSULTING ENGINEERS

PROJ. NAME: Boiler Replacement St. Joseph Catholic School

PROJ. NO : 6759
PANEL ID: Panel M LOCATION: Boiler Room
MAINS: 100A FED FROM: Main Distribution Panel
VOLTAGE: 240/120V,19, 3W COMMENTS:
MOUNTING: SURFACE
NO OF CKT: 24
CKT| BRKR DESCRIPTION WATTS |CKT| BRKR DESCRIPTION WATTS
1 15 Receptacle - DWH 2 15 CP-301A
3 15 Boiler 501A 4 2P
5 15 Boiler 501B 6 15 CP-301B
7 15 Boiler 501C 8 2P
9 15 Boiler 501D 10 15 CP-301C
11 40 CP-302A 12 2P
13 2P 14 15 CP-301D
15 40 CP-302B 16 2P
17 2P 18 15 Spare
19 20 15 spare
21 22
23 24
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11

111

1.2

121

122

1.2.3

124

1.24.1

1.24.2

1.25

2.1

211

212

2.2

221

2.2.2

General
GENERAL REQUIREMENTS

Conform to the requirements of Section 16001, “Electrical General Provisions” and
Section 16100, “Basic Materials and Methods”.

DESCRIPTION OF SYSTEM

Variable Frequency Drives: Provide and install new variable frequency drives in
MCCs or separately mounted as shown on the Drawings.

Description: Supply Variable Frequency Drives (VFD), suitable for use on Variable
Torque (VT) Pump and Fan applications to control the speed of standard NEMA
Design B induction motor(s).

Quality Assurance: The VFD is to be highly reliable and designed to provide at
least 250,000 hours mean time before failure (MTBF) when the specified
preventative maintenance is performed.

Extended Warranty

Each variable frequency drive is to be covered by a one year extended warranty by
the manufacturer direct to the Owner. The extended warranty terms and conditions
are to be identical to the one year Contract warranty, and the extended warranty
period is to commence the day the Contract warranty expires.

Include a copy of the extended VFD warranty in each Operation and Maintenance
Manual, and, prior to completion of the work, submit a copy of the warranty to the
Owner.

Output Filter: Supply an output dv/dt filter to protect motor insulation.
Products
VARIABLE FREQUENCY DRIVES

The VFD to be a pulse width modulated (PWM) AC to AC converter utilizing the
latest isolated gate bipolar transistor (IGBT) technology.

All VFDs regardless of hp rating are to have the same keypads, and be
interchangeable regardless of hp rating.

VFD RATINGS

Each VFD is to be rated to operate from 3 phase power at 525/550/575/600/660 volts
+10% and 48 to 63 Hz or 208 V £10% as indicated on the Drawings. The VFD is to
be of a robust construction utilizing premium rated power devices and shall operate
continuously without failure when connected to a 3 phase supply line between
473 vac to 759 vac for 600 volt drives. The VFD is to employ a full wave rectifier to
prevent input line notching and operate at a fundamental input power factor of 0.95
at all speeds and loads. The VFD efficiency is to be 97% or better at full speed and
load.

An internally or externally mounted 3% line reactor is to be provided as a standard
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2.2.3

224

2.25

2.2.6

2.2.7

2.3

231

2.3.2

2.3.3

234

235

2.4

24.1

6759

to reduce input current harmonic content and provide isolation from power line
transients such as utility power factor correction capacitor switching transients and
to reduce RFI emissions.

Output voltage and current ratings to match the adjustable frequency operating
requirements of standard 3 ph, 60 Hz, NEMA design B motors. The overload
current capacity for variable torque overload capacity is to be 110% of rated
current for one minute out of 10 minutes and 150% for two seconds out of

15 seconds with an instantaneous overcurrent trip at 350% or higher. Output
frequency to be adjustable between 0 and 60 Hz.

The VFD is to provide full torque at any frequency from 10 Hz to base speed.

VFDs that resort to higher switching frequencies to reduce motor noise are to be
sized to provide 100% motor output power at the highest available output
switching frequency.

VFDs with switching frequencies that produce singing and whining motor noises
are not acceptable.

The VFD is to be furnished in a EEMAC 1 OR EEMAC 2 sprinklerproof enclosure
rated for operation at ambient temperatures between 0° and 40°C to suit site
conditions. The VFD is to be protected from vibration per IEC 68-2-6.

FEATURES

The drive is to be designed to operate on an AC line which may contain line
notching and up to 10% harmonic distortion.

The drive is to be designed to shut down with no component failure in the event of
an output phase to phase to ground short circuit and provide annunciation of the
fault condition.

The drive is to be capable of determining the speed and direction of a spinning
motor and adjusting its output to “pick-up” the motor at the rotating speed. The
flying start feature is to be operable with, or without, encoder feedback.

The drive is to be capable of control logic ride through in the event of power
outages up to two seconds in duration.

In the event of loss of the 4 mA to 20 mA reference signal, the drive is to be User
programmable to the following:

- Fault and stop.

- Alarm and maintain last reference (within 10%).
- Alarm and go to preset speed.

- Alarm and go to minimum speed.

- Alarm and go to maximum speed.

CONTROL FUNCTIONS AND ADJUSTMENTS

Startup data entries to include motor nameplate power, speed, voltage, frequency
and current.
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24.2

243

244

245

2451

2452

2453

2454

2455

2.5

251

2511

2512

2.5.2

Provide a selection of two preprogrammed application macro parameter sets,
PFC and HAND/AUTO, with preprogrammed parameters to minimize setup time
during commissioning. Additionally two User macros are to be available, User 1
and User 2, for saving custom application parameters. The Pump and Fan
Control (PFC) macro, when selected, is to control one pump or fan with the VFD
and automatically turn ON or OFF, as demanded by the process.

START/STOP control functions are to include 2 or 3 wire START/STOP,
COAST/RAMP STOP selections, flux braking and optional dynamic braking. An
automatic reset function is to execute up to five attempts to restart after
individually selected overcurrent, overvoltage, undervoltage and signal loss fault
conditions. The automatic reset trial and delay times are to be individually
adjustable.

Accel/Decel control functions is to include two sets of ramp time adjustments with
linear and S-curve ramp selections.

Speed control functions to include:

Adjustable min/max speed (frequency limits in scalar mode).

Selection of up to three preset speed settings for external speed control.
Two sets of critical speed lockout adjustments (skip frequencies).

A built-in PID controller to control a process variable such as pressure, flow or
fluid level.

Two analog inputs shall be programmable to form a reference by addition,
subtraction, multiplication, minimum selection or maximum selection.

OPERATOR CONTROL PANEL

Each VFD is to be equipped with a front-mounted plug-in operator control panel
consisting of a minimum two lines by 16 character backlit alphanumeric display
and a keypad with keys for Run/Stop, Local/Remote, Increase/Decrease, menu
navigation and parameter select/save. All parameter names, fault messages,
warnings and other information are to be displayed in complete words or standard
abbreviations to allow the user to understand what is being displayed without the
use of a manual or cross reference table. In the “Local” mode all control is to be
from the keypad. In the “Remote” mode all speed and Run/Stop control is to be
from either of two remote locations (EXT1/EXT2) as selected by the position of
the external HAND/AUTO switch or contact:

“HAND?” position (EXT1) is to select speed reference from an external speed
potentiometer.

“AUTO” position (EXT2) is to select speed reference from an external location.
During normal operation, one line of the control panel is to display the speed
reference, and run/stop forward/reverse and local/remote status. The remaining
line of the display is to be programmable to display the values of other operating
parameters. The parameter is to include the following:

- Speed in percent, or Hz
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- Output frequency, voltage current and torque
- Input voltage, power and kilowatt hours

- Status of discrete inputs and outputs

- Values of analog input and output signals

- Error signals

253 Control interface inputs and outputs are to include:

253.1 Three analog inputs, one 0 - 10 V and two are 4 - 20 mA, all independently
programmable with at least 10 input function selections. Analog input signal
processing functions shall include scaling adjustments, adjustable filtering and
signal inversion. Upon loss of input signal, the drive shall be programmable to
stop and display a fault message, run at a preset speed and display a warning
message or display a warning message and run according to the last reference
received.

253.2 Three discrete inputs, all independently programmable with at least 10 input
function selections. Inputs shall be designed for “dry contact” inputs used with
either an internal or external 24 VDC source.

2.5.3.3 Two analog outputs providing 4 to 20 mA signals. Outputs shall be independently
programmable to provide signals proportional to at least 12 output function
selections including output speed, frequency, voltage, current and power.

2534 Three form C relay contact outputs, all independently programmable with at least
15 output function selections. Relay contacts to be rated to switch 5 A at 24 VDC
or 120 VAC. Function selections to include indications that the drive is ready,
running, reversed and at set speed. General, specific warning and fault
indications are to be available. Adjustable supervision limit indications are to be
available to indicate programmed values of operating speed, speed reference

current.
2.6 PROTECTIVE FUNCTIONS
26.1 For each programmed warning and fault protection function, the keypad is to

display a message in compete words or standard abbreviations. The five most
recent fault messages and times is to be stored in the drive's fault history.

2.6.2 The VFD is to include MOVs for phase to phase and phase to ground line voltage
transient protection.

2.6.3 Output short circuit and ground fault protection rated for 22,000 amps are to be
provided per UL508C without relying on line fuses. Motor phase loss protection is
to be provided.

26.4 The VFD is to provide electronic motor overload protection qualified per UL508C.

2.6.5 Protection is to be provided for AC line or DC bus overvoltage at 130% of max
rated or undervoltage at 65% of min rated and input phase loss.

2.6.6 A power loss ride though feature will allow the drive to remain fully operational

after losing power as long as kinetic energy can be recovered from the rotating
mass of the motor and load.
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2.6.7

2.6.8

2.6.9

2.6.10

2.6.11

2.6.12

2.6.13

2.6.14

Stall protection is to be programmable to provide a warning or stop the VFD after
the motor has operated above a programmable torque level for a programmed
time limit.

Underload protection shall be programmable to provide a warning or stop the VFD
after the motor has operated below a selected underload curve for a programmed
time limit.

Overtemperature protection shall provide a warning if the power module
temperature is less than 5°C below the overtemperature trip level.

Input terminal shall be provided for connecting a motor thermister (PTC type) to
the drive's protective monitoring circuitry. An input shall also be programmable to
monitor an external relay or switch contact.

The drive protection functions to monitor and annunciate the following conditions
as a minimum:

- Overcurrent protection.

- Short circuit protection.

- Undervoltage protection.

- Overvoltage protection.

- Overtemperature protection.
- Ground fault protection.

The drive will execute, on initial power-up, a self-diagnostic check. The integral
programming to provide first fault indication of drive protection functions. Fault
indication to be retained if input power is lost. The following faults to be displayed
on the local programming panel:

- Overcurrent.

- Short Circuit/Ground Fault.

- Undervoltage.

- Overvoltage.

- Overtemperature.

- Power Supply Fault.

- Motor stalled.

- Fault codes to provide direction as to board level and input/output level to aid
in troubleshooting.

Provide Human Interface Module (HIM) complete with start, stop, speed adjuster
and display.

The following manufacturers and service/startup and commissioning companies
of the above equipment will be considered as equal subject to requirements of
Clause “Material and Equipment”:

ABB/VFD Solutions Inc. (519-880-9532)
Allen-Bradley/Allen-Bradley GMS Service

Cutler Hammer/Cutler Hammer Industrial Service (649-2338)
DanFos

Schneider Electric

Execution
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3.1 INSTALLATION

3.1.1 The VFD manufacturer is to provide adequate drawings and instruction material to
facilitate installation of the VFD. Contractor to follow manufacturer's installation
instructions.

3.1.2 All feeders between VFDs and motors are to be rated 1000 V. See
Section 16100.

3.2 STARTUP

3.2.1 Certified factory startup is to be provided for each drive by a factory authorized
service centre. A certified startup form it to be filled out for each VFD with a copy
provided to the Owner, a copy kept on file at the manufacturers and copies
inserted in Maintenance and Operating Manuals.

3.3 OWNER'S STAFF TRAINING

3.3.1 Include in Base Bid for manufacturer's factory trained representative to spend

four hours on site for training Owner's staff on the operation, maintenance and
startup of the units. Notify Consultant seven days in advance of scheduled
training.

END OF SECTION
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