



**ST. CLAIR CATHOLIC**  
**DISTRICT SCHOOL BOARD**

*Lighting the Way ~ Rejoicing in Our Journey*

**Addendum # 002**

**TENDER NUMBER: 652-2020-01**

**Outdoor Play Space Project**

**St. Matthew Catholic School**

**720 Elm Avenue, Sarnia ON N7T 4H3**

**REVISED Submission Deadline and Location:**

**Wednesday, May 13, 2020**

**4:00:00 PM Local Time**

**Submission Via Email**

ISSUED: April 6, 2020

**ADDENDUM #002**

**1. SECTION 2.1 RFT SCHEDULE**

**As a result of the COVID-19 Pandemic, the schedule has been revised to:**

For the purposes of this RFT, the Board has established the following timing deadlines for the completion of the RFT process.

Event	Date & Time
<b>Issue Date:</b>	Friday, March 13, 2020
<b>Site Visit:</b>	Thursday, March 19, 2020 at 10:00 AM
<b>REVISED Last Day to Submit Questions:</b>	Tuesday, May 5, 2020 at 12:00 PM
<b>REVISED Responses to Questions Received:</b>	Wednesday, May 6, 2020
<b>REVISED Closing Date and Time:</b>	Wednesday, May 13, 2020 at 4:00:00 PM

**2. SECTION 2.7 TIMING OF PROJECT**

**Revised to read:**

The schedule for the completion of the project is:

- Project may begin immediately after contract award (in coordination with school, childcare, and project manager)
- Completion no later than August 21, 2020

Work is to be completed during regular business hours. Working outside of school hours, including daytime access during weekends, holidays, March break, etc. shall be at the sole discretion of the SCCDSB's Project Manager.

It is the Board's intent to adhere to the schedule as set out in this tender documents. The successful bidder should make all reasonable efforts to attain the schedule as set out; however, due to limitations relating to Covid-19, the Board will work with the successful bidder on a revised schedule that is both reasonable and fair to both parties, including but not restricted to, changing the completion date that accommodates both parties.

**This concludes Addendum #002.**