



[ADDENDUM No. 2]

Project: St Michael Catholic School Ridgetown Childcare Retrofit & Office Renovations

> 25 Maple Street Ridgetown, Ontario

Project ID: ROA15-008 **Client No.:** 640-CP1502

Addendum: 2

Attention: Project Bidders **Date:** April 13, 2015

This Addendum is hereby made a part of the Contract Documents and modifies the original Bidding Documents as noted below. The following additions, deletions and amendments shall be incorporated into the bid submission.

2.1 SPECIFICATIONS

2.1.1 Refer to Section 00 21 13 Instructions to Bidders, 1.5 Site Assessment

See Bidder's briefing Sign In Sheet attached to this addendum for eligible bidders.

2.1.2 Refer to Section 00 21 13 Instructions to Bidders, 1.2 Intent and Section 01 32 16, 1.4 Project Milestone

Clarification: Site work shall not begin earlier than July 1, 2015. Co-ordinate location of site access with owner.

2.1.3 Refer to Section 00 40 90 Supplemental Bid Form, 1.2 Itemized Prices

Clarification: Include associated work for Meeting Room 108 & Existing Corridor 104 as part of itemized price #2.

2.1.4 Refer to Section 01 21 16 Blanket Insulation, 2.1.4 Acceptable Products

Ecotouch Quietzone Pink Fibreglas Insulation by Owens Corning is an approved alternate.

2.1.5 Refer to Electrical Specifications

- Add Section 26 90 50 Mechanical + Electrical Equipment Schedule attached with this addendum.
- .2 Clarification: Existing fire alarm panel is Siemens, serviced by Damar Security Services.
- .3 Clock to match existing 12 hour analog, self + power with batteries.

2.2 DRAWINGS

2.2.1 Refer to Drawing AD101, A101 & M101 Partial Floor Plan - Plumbing New

- Revise vent and sanitary piping to new plumbing fixtures in B.F.W.R. 103 and washrooms located in Daycare 101 as indicated drawing M101.1 attached with this addendum.
- .2 Remove existing terrazzo flooring & concrete slab to suit new underground plumbing as per M101.1. After plumbing work is complete, install new concrete slab and terrazzo flooring to match existing.

2.2.2 Refer to Drawing E001 Drawing List, Legend, Schedule and Notes

The following fixtures are approved as equivalents: .1

Type AA – Lithonia Cat. No. RTL4 40L EZ1 LP835

Type AB - Lithonia Cat. No. 2RTL4 40L EZ1 LP835

Type AC - Lithonia Cat. No. 2RTL4 60L EZ1 LP835

2.2.3 Refer to Drawing E122 Partial Floor Plan | Power and Systems

Provide 4000 Series wiremold within Admin Office 106 as indicated on drawing E122.1, attached with this addendum.

END OF ADDENDUM #2

ED BY THE CONSULTANT	
AAM	04.13.2015
Ouellette Principal	Date: MM.DD.YEAR
67 King Street West. Chatham ON, 519.354.2456 Into@roastudio.	com ROAstudiodocs





Project: St Michael Catholic School Ridgetown

Childcare Retrofit & Office Renovations

25 Maple Street Ridgetown, Ontario Project ID: ROA15-008

Site Briefing: 1

Attention: Project Bidders **Date:** April 9, 2015

A Mandatory Bidder's Briefing has been scheduled for April 09, 2014 beginning at 15:30h (3:30pm). All invited parties will meet at the Main Entrance to the School, 25 Maple Street, Ridgetown, Ontario.

The Site may not be available for viewing at any time. All contractors and major sub-trade tenderers and suppliers are invited. Attendance will be taken and the Bidders List finalized from those in attendance. Tenders will not be accepted from Bidders who do not attend the **Mandatory Bidder's Briefing**.

SECTION A: MANDATORY BIDDER'S BRIEFING LOG - Described above

NAME:	REPRESENTING:	EMAIL:	PHONE No	FAX No.	
Joseph Ouellette	ROA studio inc.	joseph@roastudio.com	519.397.0943	519.480.0645	- 4
C'HRISTHAN DOW	ADD ALEIDOCONENIO	WHO CHRISTIAN DE ANGRES	(VIG)268231	(114) 268) 314	r
terf Medale	& WINMAR	jettmedeiros Quin	519 359 5830	579357-117	1
Brugu Miles	TCI Titan	miles etciwindsor.	519 m 977-1125	511	-
MIKE BURGE	SDI BULLDERS	adunin zesolibilla	519-434 -con - 3325	519-434 1539	
Jue Gagno	Sagnon Penalt	- gagnon Cinhsin	+ 55-726-1	202 726	4768
B.11 HORKER	B. 4.6.C	INPOSSh-GEROS	514 344	3336	
NICK VARW	Dixin	NICK QDINING NETANDA	1161	232 6314 232 6314	
Adam Leitenberger	Intrepid General	Adam. Leitenberger @	519-354 5167	619-351-7070	,
Doug	Vince Ferry Construction	Vierro ormnsinet	519-969-4020	519969-4	1021
Andrew Jackson	Norther Structures Ltd.	andrewie northern structures con	905-660.1012	905-660-03	98
BILL MARON	CONSTRUCTION	BILLEVESTHOEX. SA	CA 519-351-422	4 519-351-	1750

SECTION B:	PREPARED BY THE CONSULTANT		
Joseph Ouel	lette Principal	Signature	Date: MM.DD.YEAR







Project: St Michael Catholic School Ridgetown

Childcare Retrofit & Office Renovations

25 Maple Street Ridgetown, Ontario Project ID: ROA15-008

Site Briefing: 1

Attention: Project Bidders Date: April 9, 2015

A **Mandatory Bidder's Briefing** has been scheduled for April 09, 2014 beginning at 15:30h (3:30pm). All invited parties will meet at the Main Entrance to the School, 25 Maple Street, Ridgetown, Ontario.

The Site may not be available for viewing at any time. All contractors and major sub-trade tenderers and suppliers are invited. Attendance will be taken and the Bidders List finalized from those in attendance. Tenders will not be accepted from Bidders who do not attend the **Mandatory Bidder's Briefing**.

SECTION A: MANDATORY BIDDER'S BRIEFING LOG - Described a					
NAME:	REPRESENTING	: EMAIL:			
1 0 1	DOA studie in	1. 10 . 1			

INCHIL	ILLI ILLILIATINO.	LIVIAIL	THORE NO.	TAKINO	
Joseph Ouellette	ROA studio inc.	joseph@roastudio.com	519.397.0943	519.480.0645	
TIM Mackenzie	AUBI	R. Kelly & Aubidesig	hbuild.com	2683-411	5
MATT 12000	Elm Elm	INFODELLA - CONTROLLA INTO CONTROLLA	519632716	51963381	9
David Pollard	Elm	into e el recontracte	SIT CALL TEACH	519-6220101	
RarOlher	Ofher Mech	ron. Whee mecotek	sa way . COA	5/9- 85/-07	3
		,			

SECTION B: PREPARED BY THE CONSULTANT		
Joseph Ouellette Principal	Signature	Date: MM.DD.YEAR





Project: St Michael Catholic School Ridgetown

Childcare Retrofit & Office Renovations

25 Maple Street Ridgetown, Ontario Project ID: ROA15-008

Site Briefing: 1

Attention: Project Bidders

Date: April 9, 2015

A Mandatory Bidder's Briefing has been scheduled for April 09, 2014 beginning at 15:30h (3:30pm). All invited parties will meet at the Main Entrance to the School, 25 Maple Street, Ridgetown, Ontario.

The Site may not be available for viewing at any time. All contractors and major sub-trade tenderers and suppliers are invited. Attendance will be taken and the Bidders List finalized from those in attendance. Tenders will not be accepted from Bidders who do not attend the Mandatory Bidder's Briefing.

EMAIL:

SECTION A: MANDATORY BIDDER'S BRIEFING LOG - Described above REPRESENTING:

		Joseph Ouellette	ROA studio inc.	joseph@roastudio.com	519.397.0943	519.480.0645	#
		ALAIN SASSIVILLE	Mark lo cont	marke contracting	682-1657	682-1525	
/Ph-905-844-1	122/3	arek Murciwed	Codden Gate Contro	ing Tm Day (motion	Ting. ca.	FAX 905-84	4-0051
,							

Joseph Quellette Principal	Signature	Date: MM.DD.YFAR







Project: St Michael Catholic School Ridgetown

Childcare Retrofit & Office Renovations

25 Maple Street Ridgetown, Ontario Project ID: ROA15-008

Site Briefing: 1

Attention: Project Bidders

Date: April 9, 2015

A **Mandatory Bidder's Briefing** has been scheduled for April 09, 2014 beginning at 15:30h (3:30pm). All invited parties will meet at the Main Entrance to the School, 25 Maple Street, Ridgetown, Ontario.

The Site may not be available for viewing at any time. All contractors and major sub-trade tenderers and suppliers are invited. Attendance will be taken and the Bidders List finalized from those in attendance. Tenders will not be accepted from Bidders who do not attend the **Mandatory Bidder's Briefing**.

SECTION A: MANDATORY BIDDER'S BRIEFING LOG - Described above

NAME:	REPRESENTING	EMAIL:	PHONE No.	FAX No.
Joseph Ouellette	ROA studio inc.	joseph@roastudio.com	519.397.0943	519.480.0645
Turek Murcia	ed Golden Got	PH. 905-844	Ting.ca.	905-844
	(100)	PH. 905-844	-1122	
		ě-		
			<u> </u>	

SECTION B: PREPARED BY THE CONSULTANT		
losenh Quellette Principal	Signature	Date: MM DD VEAL



1 GENERAL

1.1 GENERAL REQUIREMENTS

.1 Comply with General Requirements of Section 26 03 00.

1.2 MECHANICAL-ELECTRICAL EQUIPMENT SCHEDULE


- .1 The following Mechanical-Electrical Equipment Schedule is provided to assist the Contractor in coordinating the efforts of sub-trades. The assignment of work among subcontractors is the Contractor's responsibility and the Contractor is free to amend the schedule as he sees fit.
- .2 The Mechanical-Electrical Equipment Schedule also describes work that is required and may or may not be described elsewhere. All work indicated in the Mechanical-Electrical Equipment Schedule shall be included in the Bid Price.
- .3 The Mechanical-Electrical Equipment Schedule shall not limit the extent of the Contract in any way. Work indicated elsewhere or otherwise needed for a complete and functioning installation shall be provided whether or not shown in the Mechanical-Electrical Equipment Schedule.

1.3 RESPONSIBILITY CODES


- .1 Responsibility Codes in the Mechanical-Electrical Equipment Schedule shall be interpreted as follows
 - .1 "Supplied by Div." means that the equipment is to be supplied to the site under the Division described by number.
 - .2 "Installed by Div." means that the equipment is to be received from the supplier, handled, set in place and installed at the site under the Division described by number.
 - .3 "Wired and connected by Div." means that the equipment and its associated devices are to be wired and connected to the various electrical systems in accordance with the equipment manufacturer's installation instructions and wiring diagrams under the Division described by number.

	Equipment			Controls		Responsibility				
No.	Item	Chara	acteristics	Location	Туре	Location	Manufacturer's Reference	Supplied by Div.	Installed By Div.	Wired & Connected by Div.
		HP	1/6		Disconnect(WP)	At Unit	See mech. spec.	23	23	26
1	Exhaust Fan EF-1	Voltage	120	Roof	Starter	In unit		23	23	23
'	Exilaust Fall EF-1	Phase	1	Rooi						
		Freq.	60							
		HP	1/6	Roof	Disconnect (WP)	At Unit	See mech. spec.	23	23	26
2	Exhaust Fan EF-2	Voltage	120		Starter	In unit		23	23	23
2 Exila	LXIIaust I all LI -2	Phase	1							
		Freq.	60							
		KW	4		Disconnect	At Unit	See elec. spec.	26	26	26
3	Electric Heater	Voltage	208	Refer to	Starter	By unit	See elec. spec.	26	26	26
3	Liectife Fleater	Phases	1	drawings	Remote Thermostat	By unit		26	26	26
		Freq.	60							
		KW	3		Disconnect	At Unit	See elec. spec.	26	26	26
4	Electric Heater	Voltage	208	Refer to	Starter	By unit	See elec. spec.	26	26	26
4	Electric neater	Phase	1	drawings	Remote Thermostat	By unit		26	26	26
		Freq.	60							
		KW	3		Disconnect	At Unit	See elec. spec.	26	26	26
5	Electric Heater	Voltage	208	Refer to	Starter	By unit	See elec. spec.	26	26	26
)	Electric neater	Phase	1	drawings	Remote Thermostat	By unit		26	26	26
		Freq.	60							

END OF SECTION



ORIGINAL SHEET - ARCH B



04 PARTIAL FLOOR PLAN - ADMIN

SCALE: 1/4" = 1'-0"

VANDERWESTEN RUTHERFORD MANTECON IN

VANDERWESTEN RUTHERFORD MANTECON INC.

CONSULTING STRUCTURAL/MECHANICAL/ELECTRICAL ENGINEERS

LONDON · HAMILTON · WINDSOR · OTTAWA

DI

7242 COLONEL TALBOT ROAD, LONDON, ONTARIO, N6L 1H8 PHONE: (519)652-5047 • FAX: (519)652-5058 • www.vrmeng.com | Project: | ST MICHAEL CATHOLIC SCHOOL RIDGETOWN

CHILDCARE RETROFIT & OFFICE RENOVATIONS

25 MAPLE STREET RIDGETOWN, ONTARIO

Drawing Title:
PARTIAL FLOOR PLAN D - ADMIN
ELECTRICAL REVISIONS

REFER TO DRAWING E122 FOR CONTINUATION | Issued For:

Drawing No.:

E122.1