
                                            
                                              [ ADDENDUM No. 4] 

 

 

This Addendum is hereby made a part of the Contract Documents and modifies the original Bidding Documents 
as noted below. The following additions, deletions and amendments shall be incorporated into the bid 
submission.  

4.1   TENDER CLOSING DATE CHANGE: 
4.1.1 Refer to Project Manual 

.1 Revised Closing date: Closing Date: June 9, 2015 (Tuesday) 
Closing Time: 2:00pm Local Time 

Closing location: ST. CLAIR CATHOLIC DISTRICT SCHOOL BOARD 
420 Creek Street,  
Wallaceburg, ON N8A 4C4 

4.2      Refer to Specifications     Section 00 40 05  Bid Form Appendix D - Separate Prices 
4.2.1 Delete  Separate Price No. 1 from project 
4.2.2   Refer to Separate Price No.2  

             Delete concrete replacement located on west side of Staff Lounge from project. 
4.3     Refer to Drawings  
4.3.1  Delete all work associated with Separate Price No. 1 (Staff Lounge) from project. 
4.3.2  Refer to Drawings AD102 - 01 Partial First Floor Demolition Plan - Staff Lounge & Drawing A102 
           01 Partial First Floor Plan - Staff Lounge. 

Delete removal & replacement of concrete pad located on west side of Staff Lounge from 
      Separate Price No.2 

END OF ADDENDUM #4 
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