



**Project:** Good Shepherd Catholic School  
4 Edith Street, Thamesville, ON, NOP 2K0  
Playground Asphalt Replacement

**Project ID:** ROA19-010  
**Client No.:** 642-CP1917  
**Addendum:** 1

**Attention:** Project Bidders

**Date:** May 30, 2019

This Addendum is hereby made a part of the Contract Documents and modifies the original Bidding Documents as noted below. The following additions, deletions and amendments shall be incorporated into the bid submission.

- 1.1 Refer to Drawing A101 – Site Plan | Construction Notes  
Refer to site construction note SO4. Remove fence fabric c/w top rail and gates (full width of asphalt paving). Fence and gate posts to remain. Reinstall fabric and gates after completion of new asphalt pavement.
- 1.2 Mandatory site meeting sign in sheet attached.

**END OF ADDENDUM #1**

PREPARED BY THE CONSULTANT

Doug Brown | Construction Administration

Signature

05.30.2019

Date: MM.DD.YEAR





**ST. CLAIR CATHOLIC  
DISTRICT SCHOOL BOARD**

*Lighting the Way ~ Rejoicing in Our Journey*

**SITE MEETING SIGN IN SHEET**

**RFT Name & No.:** 642-CP1917 – Playground Asphalt Replacement

**Project Location:** Good Shepherd Catholic School, 4 Edith Street, Thamesville, ON

**Meeting Date & Time:** Thursday, May 30, 2019 @ 9:30 AM

**Project Manager & Consultant:** Paul Lernout / ROA Studio Inc

	<b>Name - Phone# - Email</b>	<b>Representing</b>
1	David Pollard <del>#</del> elriccontractors@gmail.com	Elric
2	Nolan VanHyfte nolan@heyink.on.ca	Heyink
3	PETER HARRIS harris bros peter@aol.com	HARRIS
4	DOUG BROWN DOUG@ROASTUDIO.COM	ROA
5	PAUL LERNOUT	SCDSB
6		
7		
8		
9		
10		
11		
12		
13		
14		
15		
16		
17		
18		
19		
20		